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CHECK LIST TO BE FILLED UP BY THE BIDDER 
 

 
Sl. 
No 

Particulars Reference to 
Clause no. 

Whether furnished Reference 
to 

Page no. 
Yes N0 

 
01. Cost of tender paper Rs. 6,000.00  D.T.C.N 

Clause 
No.04 

   

02. A “BID Security declaration” as per the Office Memorandum 

No.8943 dtd.18.03.2021 of Finance Department, Government 

of Odisha in lieu of Bid Security in the format annexed Form 

of Bid Security Declaration along with the bid. 

D.T.C.N 
Clause 

No.06& 
Clause No.06 

   

03. Additional Performance Security in case the bid price/rate is 
less than the estimated cost put to tender 

D.T.C.N 
Clause No.26 

(iii) 

   

04. Copy of valid Registration Certificate D.T.C.N 
Clause No.07 

   

05. Copy of GST Registration Number D.T.C.N 
Clause No.07 

   

06. Copy of PAN Card D.T.C.N 
Clause No.07 

   

07. No Relationship Certificate in Schedule – A D.T.C.N 
Clause No.12 

   

08. 

(A) 
Information regarding current litigation, debarring / expelling 
of the tender or abandonment of the work by the tenderer 
(Schedule-E) 

D.T.C.N 
Clause No.11 

   

(B) Affidavit (Schedule-F) D.T.C.N 
Clause No.11 

   

09. 

(A) 
Tools & Plants and machineries as per the requirement in 

Schedule-C (Minimum 80% marks to be obtained). 

(Proof of ownership of Tools & Plants and machineries are 

to be furnished in shape of copy of invoices / required sale 

deed  in  case  of  2nd   purchase  /  required  lease  deed  with 

owner ship documents of the leaser duly attested. In case of 

centering & shuttering materials certificate of the Block 

Developmant Officer  of Works Department  within  90 days 

of last date of receipt of tender is also allowed. 

D.T.C.N 
Clause No.10 

   

 List of plants and equipment Requirement    
(i) Cement Concrete Mixture 01    
(ii) Water Tanker 01    
(iii) Plate Vibrator 02    
(iv) Needle Vibrator 02    
(v) Truck/ Tipper 01    
(vi) Generator 33 KVA 01    
(vii) Shuttering/ Centering Material 300 sqm.    
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(A)  GENERAL INFORMATIONS 

CONTRACT DATA 

 

Sl No Item Details 

1 Name of the Work 1. CONSTRUCTION OF SCIENCE LAB, 
COMPUTER ROOM, ART/ CRAFT ROOM, 
LIBRARY ROOM AT KAMAKHYA PRASAD 
HIGH SCHOOL, GOVINDPUR and 
2. CONSTRUCTION OF SCIENCE 
LABORATORY, LIBRARY ROOM, & 

ADDITIONAL CLASS ROOM OF 
SARANGDHAR HIGH SCHOOL,  BELTIKRI. 

2. Employer P.R & D.W Department 

3. Employer’s Representative Block Developmant Officer, Dhenkanal 
Sadar, Dhenkanal 

4 Chief Construction Engineer Block Developmant Officer, Dhenkanal Sadar, 

Dhenkanal 

5 Accepting Authority Block Developmant Officer, Dhenkanal Sadar 

Dhenkanal, Dhenkanal 
6 Executing Authority Block Developmant Officer, Dhenkanal Sadar 

Dhenkanal. 
7 Estimated Cost Rs. 40,61,970.00 & Rs.27,55,754.00 

(B)  BID INFORMATION 
 

8 Intended completion period/Time period assigned 

for Completion 

06 Months 

9 Last Date & time of submission of Bid 5 PM of 11.07.2022 

10 Date of opening  Time: 11.00 hours on Date:  12.07.2022 

11 Cost of Bid Document 

i Cost of Bid Amount Rs.6,000.00 

iii Payment Mode DD, in favour of Block Development Officer, 
Dhenkanal Sadar, Payable at Dhenkanal. 

12 Bid Security 

i “BID Security declaration” as per the Office Memorandum No.8943 dtd.18.03.2021 

of Finance Department, Government of Odisha in lieu of Bid Security in the format 

annexed. 

13. Additional Performance Security (Clause No.28 (iii) of DTCN.) 

 
 

Amount 
Sl. 

No. 
Quoted  Rate  less  on  the 

amount put to tender. 
Additional   Performance   Security   to   be 

deposited by the successful bidder 

  i Below 5% No Additional Performance Security 

  ii From 5% and above and 

below 10% 
50% of (Difference between estimated cost 

put to tender and Bid Amount) 

  iii From 10% and above 150% of (Difference between estimated 

cost put to tender and Bid Amount) 

 Pledged in favour of Block Developmant Officer, Dhenkanal Sadar Dhenkanal 

 Payable at Dhenkanal 

 Type of instrument As specified in the Bid document 

14. Bid validity period 90 days 

15. Currency of contract Indian Rupee 

16 Language of contract English 
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DETAILED TENDER CALL NOTICE FOR BUILDING WORKS 
****** 

 
Sealed percentage rate bids are invited from ‘C’, “B” & ‘A’ Class contractors registered with the State 

Governments and contractors of equivalent Grade / class registered with Central Government / MES / 

Railways for execution of civil works on production of definite proof from the appropriate authority in 

prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works “CONSTRUCTION OF 

SCIENCE LAB, COMPUTER ROOM, ART/ CRAFT ROOM, LIBRARY ROOM AT KAMAKHYA PRASAD 

HIGH SCHOOL, GOVINDPUR and CONSTRUCTION OF SCIENCE LABORATORY, LIBRARY ROOM, & 

ADDITIONAL CLASS ROOM OF SARANGDHAR HIGH SCHOOL,  BELTIKRI” at an estimated cost of 

Rs. 40,61,970.00 & Rs.27,55,754.00 respectively and the contract will be named as P-1. Bids. Joint 

Venture is not allowed. 

 

The Bid documents are available from official website of Government: https://dhenkanal.nic.in from 

10.00 AM of Dt. 29.06.2022 up to 5.00PM of Dt. 11.07.2022. The last date and time of submission of Bid 

is as per contract data. 

 

The Bid will be opened by the assigned officer in the office of the Block Development Officer, 

Dhenkanal Sadar Dhenkanal, Dhenkanal at 11.00 Hours on Dt. 12.07.2022 in the presence of the bidders 

or their authorized representatives who wish to attend. 

 

The cost of Bid documents is to be submitted in shape of Demand Draft for Rs.6,000.00 in favour of 

“Block Developpment Office, Dhenkanal Sadar, Payable at Dhenkanal from any nationalized Bank. 

 

The bidder shall have to furnish “Bid Security Declaration” as per the Office Memorandum No.8943 

dtd.18.03.2021 of Finance  Department, Government of Odisha in lieu  of Bid  Security ( E M D ) in  the 

format annexed form of Bid Security Declaration along with the bid. 

 

The Bid will be opened on dtd. 07.07.2022 at 11.00 a.m. in the Office of the Block Development Officer, 

Dhenkanal Sadar, Dhenkanal in presence of the the bidders or their authorized agent who wish to attend, if 

the office happens to be closed on the date of receipt/ opening of the bids as specified, the bids will be 

received/ opened on the next working day at the same time and venue. 

 

The bid is to be submitted in Single cover. Cover-I and contain Original DD towards Tender paper 

cost, BID Security declaration, Affidavit and Photo copies of Registration Certificate (License), PAN,  

GST Registration Certificate, Proof of Tools/ Plants along with complete Tender paper duly signed 

along with Price Bid to be submitted in a sealed cover super scribing the name of the Work and addressing 

to The Block Development Officer, Dhenkanal Sadar, Dhenkanal should reach on or before 05.00 P.M. of 

11.07.2022 in the Tender Box kept in the under signed Office or by post. Postal delay or any plea regarding 

this will not be considered. 

 

The lowest preferred bidder is required to produce documents viz original Registration, GSTIN, PAN card 

after opening of Technical Bid for verification purpose in the latter stage along with the original documents 

relating to ownership and hiring of plants and machineries mentioned at Annexure-I of Schedule-C, within 

five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents 

along with the Technical Bidis mandatory otherwise his/her bid shall be declared as non-responsive and 

https://dhenkanal.nic.in/
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thus liable for rejection. 

 

The work is to be completed in all respects within the time period as specified in the Contract Data. 

Bidders whose bid is accepted must submit a work programme at the time of execution of Agreement. 

 

All bids received will remain valid for a period as specified in the Contract Data after the deadline date 

for submission of bids and validity of bids can also be extended if agreed to by the bidder and the 

Department. 

 

(i) The Contractors are required to furnish evidence of ownership of principal machineries/equipment in 

Schedule-C as per Annexure-I for which contractor shall have to secure minimum 80% of marks 

failing which the tender shall be liable for rejection. 

 

(ii)     In  case  the  contractor  executing  several  works,  he is  required  to  furnish  a  time  schedule  

for movement of equipment/machinery from one site to work site of the tendered work in Annexure-IV of 

Schedule-C. 

 

(iii)    The contractor shall furnish ownership documents for those machineries which he is planning to 

deploy for the tendered work if these are not engaged and produce certificate from the Block Development 

Officer as per Annexure – III of Schedule-C under whom these are deployed at the time of tendering as 

to the period by which these machines are likely to be released from the present contract. Certificate from 

the Block Developmant Officer of Government of Odisha or Engineer-in-Charge of the project (in case 

of non-Government projects) under whose jurisdiction the work is going on, shall not be more than 90 

days old on the last date of receipt of tender 

 

(v) The  contractor  intending  to  hire/lease  equipment/machineries  are  required  to  furnish  proof  of 

ownership from the company/person providing equipment/machineries on hire/lease along with contracts/ 

agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be 

on long term basis for a minimum period of as mentioned in contract data from the last date of receipt 

of Bid documents. 

 

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who 

has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from 

qualification. An affidavit to this effect is to be furnished in Schedule-F.  Non furnishing of the original 

copy the bid document will be summarily rejected. 

 

No Relation certificates: The contractor shall furnish a certificate along with the tender to the effect that 

he is not related to any officer in the rank of an Junior Engineer & above in any Block or Assistant/ Under 

Secretary & above in the P.R & D.W. Department, Govt. of Odisha. If the fact subsequently proved to be 

false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he 

shall be liable to make good the loss or damages resulting for such cancellations. The proforma for no 

relationship certificate is contained in a separate sheet vide Schedule-A. 

 

1. The bidder shall have to furnish a “BID Security declaration” as per the Office Memorandum 
No.8943 dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security in the 
format annexed Form of Bid Security Declaration along with the bid. 
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2. The Bids will be opened on the Dtd. 12.07.2022 at 11.00 AM   in the office of the undersigned, in the 
presence of the bidders or their authorized agents who wish to attend, if the office happens to be 
closed on the date of receipt/opening of the bids as specified, the bids will be received/opened on 
the next working day at the same time and venue. 

3.  Tender documents consisting of specification & schedule of quantities (BOQ) and the set of terms 
and conditions of contract (DTCN) along with other necessary documents can be 
obtained/downloaded from district NIC website (www.dhenkanal.nic.in) from Dt. 29.06.2022 at 10.00 
a.m. to Dt. 11.07.2022 till 5.00 p.m. 

4. The authority will not be responsible if any portion of the bid document is modified and in all cases 
this condition stipulated in the original document kept in the Office of the undersigned shall prevail. 

5. . The Department will not be held responsible for the postal delay if any, in the delivery of the 
documents or non-receipt of the same. 

6. If, the tender documents sent through registered post/ speed post/ courier service do not reach the 
concerned office by the above date and time, the offer will not be considered on any account even if 
the tender documents were dispatched by the tenderer before the due date. 

7. The tenderer has to furnish attested true copy of the original Valid Contractor License /  PAN Card / 
GSTIN along with the tender failing which the tender will be treated as non-responsive and liable for 
rejection. 

8. All tender documents along with paper cost in shape of Demand Draft  in sealed cover super scribed 
with name of work shall be sent through post only to the office of the undersigned within the 
prescribed time. Any tender given by hand to anybody will not be accepted for opening and shall not 
be considered. 

9. The companies or individuals registered with State Government and contractors of equivalent Grade 
/ class registered with Central Government / MES having registration for Civil Works having both 
legal competency and expertise in Civil Engineering works need put tenders for this work and the 
documentary evidence under appropriate Act. 

10. The contract will be drawn in P.W.D. P1 contract Form. 

11. No tender documents will be sold to the intending tenderer beyond the date and time of sale 
mentioned in the tender notice. 

12. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should 
accompany the tender. 

13. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 
Any change in the  wordings will not be accepted. 

14. The work is to be completed in all respects as per NIT Col No. 8   from the date of issue of work 
order. Tenderer whose tender is accepted must submit a programme of work immediately after issue 
of work order for approval of Engineer-in-Charge. 

http://www.dhenkanal.nic.in/
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15. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt 
of tenders and validity of tenders can also be extended if agreed by the tenderers and the 
Department. 

16. A) That if on check there are differences between the rates given by contractor in words and figures 
or in the amounts worked out by him the following procedure shall be followed: 

17. (i)When there is difference between the rates in figures and in words, the rates, which correspond to 
the amounts worked out by the contractor shall be taken as correct.  
(ii) When the contractor does not work out the amount of an item or it does not correspond with the 
rate written either in figures or in words, then the rate quoted by the contractor in words shall be 
taken as correct.  
(iii)  When the rate quoted by the contractor in figures and in words tally but the amount is not 
worked out correctly, the rates quoted by the contractor shall be taken as correct and not the 
amount.  
iv. The tender shall be written legibly and free from erasures, overwriting or corrections of figures. 
Corrections, overwriting & interpolations where unavoidable should made by making out, initialing, 
dating and rewriting. 

18. Amendment to Para-3.5.5 (v) of OPWD Code Volume-I by inclusion. 

(Additional performance Security) Modified vide Works Department office 

Memorandum No.4559 dt.05.04.2021 

Additional Performance Security shall be obtained from the bidder when the bid amount is less than 

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 

price/rates than the estimated cost put to tender shall have to furnish the amount of Additional 

Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Block Development 

officer , Dhenkanal Sadar/Bank Guarantee in favour of Block Development Officer, Dhenkanal Sadar 

from any Nationalized/Scheduled Bank in India, counter guaranteed by its local branch within seven 

days of issue of Letter of Acceptance (LOA) by the  Block Development Officer, Dhenkanal Sadar to the 

successful bidder. Otherwise, the bid of the successful bidder shall be cancelled and further, 

proceeding for blacklisting shall be initiated against the bidder as per Works Department Office 

Memorandum No.14459 dtd.20.09.2018. 

The Additional Performance Security (APS) has to be deposited as follows. 

Sl 

No. 

Range of difference between the 

Estimated cost put to Tender and Bid 

amount. 

Additional Performance Security to be 

deposited by the successful bidder 

1 Below 5% No Additional Performance Security 

2 From 5% and above and below 10% 50% of difference between Estimated 

cost put to tender and bid amount  

3 From 10% and above 150% of difference between Estimated 

cost put to tender and bid amount 

19. (B) In case of percentage rate tender only percentage quoted by the contractor shall be 
considered. 

 (i) The percentage quoted should be filled in accurately to avoid any discrepancy. 

(ii) If any discrepancy is found in the percentage quoted in words & figures, then the 
percentage quoted by the contractor in words shall be taken as correct. 

(iii) If any discrepancy is found in the percentage quoted in percentage excess/less and 
total rate quoted by the contractor than percentage will be taken as correct. 
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(iv) The percentage quoted in the tender without mentioning excess/less and not 
supported with the corresponding amount will be treated as excess. 

(v) The percentage excess or less will be considered up to two decimal point only. If the 
bidder quoted three or more decimal points the first two decimal points will be taken 
for consideration. 

20. Every page of the D.T.C.N. and tender paper with required attachments should be signed by the 
tenderer failing, which the tender will be rejected. 

21. The tenderer shall carefully study the tentative drawings and specifications applicable to the 
contract and all the documents, which will form a part of the agreement to be entered in to, by the 
accepted tenderer and detailed specifications for Orissa, and other relevant specifications and 
drawings, which are available. Complaint at a future date that the tenderers have not seen plans 
and specifications cannot be entertained.  

22.  The drawing furnished with the tender are tentative and subject to revision or modification as 
tendered during the execution as per actual necessity and detail test conducted. But the tendered 
rates quoted by the tenderer will hold good in case of such modification of drawings during the time 
of execution and shall in no way invalidate the contract and no extra monetary compensation will be 
entertained. The work shall however be executed as per final approved drawing to be issued by the 
Engineer-in- Charge as and when required. 

23.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the work, about the quality and availability of the required 
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff 
etc., and that rates quoted by him in the tender will be adequate to complete the work according to 
the specifications attached there to and that he had taken in to account all conditions and difficulties 
that may be encountered during its progress and to have quoted rates including labour and 
materials with royalties, cess, lead, lifts, loading and unloading, freight for all materials and all other 
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
Charge of the work and his authorized subordinates. After acceptance of the contract rate 
Government will not pay any extra charges for any reason in case the contractor claims later on to 
have misjudged as regard availability of materials, labour and other factors.  

24. The bidder shall submit a bid security declaration form as per proforma Annexed in the DTCN of the 
amount as specified in the Contract Data. Bidders desirous to hire machineries or equipments 
from outside the State or owned but deployed outside the State are required to furnish the 
EMD/bid security online as specified in the Contract Data and as per the above terms and 
conditions.  

25. The tender should be accompanied with the attested true copies of the valid Registration certificate, 
and GSTIN, PAN card which are mandatory and the original certificates are to be produced within 3 
(three) working days after opening of the tender at Executive Engineer, Dhenkanal (R&B), 
Division, Dhenkanal for verification otherwise his/her bid shall be declared as non-responsive and 
thus liable for rejection.  

26. The tender containing extraneous conditions not covered by the tender notice are liable for rejection 
and quotations should be strictly in accordance with the items mentioned in the Call Notices. Any 
change in the wording will not be accepted.  

27. The department reserves the right of authority to reject any or all tenders received without assigning 
any reason whatsoever. 

28. The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award 
prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state 
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the sum that the Engineer-in-charge will pay the contractor in consideration of the execution, 
completion and maintenance of the Works by the contractor as prescribed by the contract 
(Hereinafter and in the contract called the “Contract Price”). The Notification of award will constitute 
the formation of the contract, subject only to the furnishing of (Initial Security Deposit) in form of 
Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank 
Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of 
the Block Development Officer, Dhenkanal Sadar and in no other form which including the 
amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered 
amount and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfilment 
of the contract in the office of the Block Development Officer, Dhenkanal Sadar as directed. The 
security deposit together with the earnest money and the amount withheld according to the 
provision of P1 agreement shall be retained as security for the due fulfilment of this contract and 
additional performance security in accordance with the provisions of the agreement. The agreement 
will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the 
successful bidder within 15 days following the notification of award along with the Letter of 
Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. 
Following documents shall form part of the agreement.  

a) The notice-inviting bid, all the documents including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence leading thereto & required amount of performance security 
including additional performance security.  

b)  Standard P.W.D. Form P1 with latest amendments. 
 

29. Failure to enter in to the required agreement and to make the security deposit as above shall entail 
forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the 
required amount of initial security money is deposited. The security will be refunded after Twelve 
months of completion of the work and payment of the final bill and will not carry any interest. As 
concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 
J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where 
tenderers back out from the offer before acceptance of tender by the competent authority. 
  

30. The contractor should be liable to fully indemnify the Department for payment of compensation 
under workmen compensation act. VIII of 1923 on account of the workmen employed by the 
contractor and full amount of compensation paid will be recovered from the contractor.  
 

31. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works 
Department letter NoV11 (R&B) 5225, dt.26-2-55 and No.11, M-56/61-28842 (5), dt.27-9-61. 
  

32. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 
work in full within the following similar category. 
 
a)  Rent royalties, cess and other charges of materials, goods & service tax such as CGST&SGST 

w.e.f 1 July 2017 from time to time. Ferry tolls, conveyance-charges and other cost on account 
of land buildings including temporary building required by the tenderer for collection of 
materials, storage, housing of staff or other purpose of the work are to be borne by the 
contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land 
owned by govt. at the site of the work for bonafide use of the land for work and all such 
construction of temporary nature by the contractor shall be done after obtaining written 
permission from the Engineer-in-Charge of Civil portion of the work and all such construction 
shall have to be demolished and debris removed and ground made good and cleared after 
completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms 
are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as 
the recovery of royalty is being credited to revenue.  
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c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
arrangements therein to the satisfaction of the local labour laws and health authorities shall 
have to be provided by the Contractor.  

d)  Arrangement of suitable water supply including pipe water supply where available for the staff 
and labour as well as for the execution of the work is sole responsibility of the Contractor and 
no extra cost for carriage of water will be entertained.  

e)  All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by 
the Contractor.  

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost. 

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at 
work and approaches in order in project the public and employees from accident has to be 
provided by the Contractor at his own cost.  

h)  Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the 
workmen compensation act, shall have to be borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever 
necessary at his own cost. 

  
33. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the 

ground required, which has to be carried out by the contractor at his own cost. The rates to be 
quoted should be for finished items of work inclusive of carriage of all materials and all incidental 
items of work.  

34. After the work is finished all surplus materials should be removed from the site of work, preliminary 
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the 
site and premises left neat and his should be inclusive in the rates. No extra payment will be made 
to the Contractor in this account. 

35. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 
works quantity of any item besides estimate amount unless written order is obtained from the 
competent authority and rate settled before the extra items of work or extra quantity of any items of 
work is taken up.  

36. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of 
India, Ministry of Works, Housing & Supply in their standing order no.44150, dtd.25-11-57.  

37. No part of the contract shall be sublet without written permission to the concerned Executive 
Engineer or transfer be made by the power of attorney authorizing others to receive payment on 
contractor’s behalf.   

38. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in all the offices issuing the 
documents and office of the under signed during office hours every day expect on Sundays and 
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain 
further information at the same address. But it must be clearly understood that tenders must be 
received in order and according to instructions in complete shape. Incomplete tender is liable for 
rejection.  

39. No Relation certificate.   The contractor shall furnish a certificate along with the tender to the 
effect that he is not related to any officer in the rank of an Junior Engineer & above in any Block or 
Assistant/ Under Secretary & above in the P.R & D.W Department. If the fact subsequently proved 
to be false, the contract is liable to be rescinded. The earnest money & the total security will be 
forfeited & he shall be liable of make good to damages the loss or damages resulting for such 
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide 
Schedule-A. 
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40. A PAYMENT FOR VARIATION IN PRICE (Contract clause No.31) 
(Vide Works Department Memorandum No-12606 dt.24.12.2012. 
Contract price shall be adjusted for increase or decrease in rates and price of Labour, cement steel, 

Bitumen, Pipes, POL & other material component in accordance with the following principles and 

procedures as per formula given below.  

 31(a)(i)REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS 

OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L). 

If during the progress of the work the price of any materials(Excluding the cost of steel, cement, 

bitumen & P.O.L) incorporated in the work(not being materials supplied from the Engineer-in-

charge’s store) in accordance with clause thereof increases or decreases as a result of increase or 

decrease in the Average wholesale price Index (all commodities), and the contractor there upon 

necessarily and properly pays in respect of that materials incorporated in the work such increased 

or decreased price, then he shall be entitled to reimbursement or liable to refund, quarterly as the 

case may be, such an amount, as shall be equivalent to the plus or minus difference of 85% in 

between the Average wholesale price Index(all commodities) which is operating for the quarter 

under consideration and that operated for the quarter in which the bid was received (last date of 

receipt) as per the formula indicated below provided that the work has been carried out within the 

stipulated time or extension thereof as are not attributable to him. If penalty is levied for delayed 

completion of the work, the contractor shall not be eligible to get price escalation on the above 

materials on the value of works executed during the extended period. 

This clause will be applicable to the contracts where original stipulated period of completion is more 

than 18 months. 

In the situation where the period of completion is initially stipulated in the agreement are less than 

18(eighteen)months but subsequently the completion period has been validly extended on the 

ground that the delay in completion is not attributable to the contractor and in the result the total 

period including the extended period stands more than 18(eighteen) months or more, price 

escalation for other materials is admissible only for the remaining period excluding 18(eighteen) 

months there from. 

 Formula to calculate the increase or decrease in the price of materials: 

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, 

pipes and POL procured by the contractor shall be paid in accordance with the following formula: 

 Vm= 0.85 x Pm/100 x R x (Mi-Mo)/Mo 

 Vm-Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates of materials other than cement, steel, bitumen, pipes and POL. 

 R=Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/ derived rates. 

 M=The all-India wholesale price index (all commodities) prevailed during the quarter last date of 

receipt of bids (as published by the Economic Adviser to govt. of India, Ministry, Industry and 

Commerce, New Delhi). 
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 Mi=The all-India wholesale price index (all commodities) for the quarter under consideration as 

pu8blished by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. In 

respect of the justified period extended for completion or the prevailing index of the period under 

consideration, whichever is less, shall be considered. 

 Pm=Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the 

work, as indicated in clause-31 (d) below. 

31(a)(ii) REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN 

PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED 

BY DEPARTMENT) AFTER SUBMISSION OF TENDER: 

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes(not being supplied 

by the Department) increases/decreases beyond the price(s) prevailing at the time of the last date 

for submission of tenders including extension for the work, the contractor shall be eligible to get 

differential cost due to such hike on the value of works executed during the stipulated period and 

during the extended period when the reason of delay in completion of the work is not attributable to 

the contractor. If penalty is levied for delayed completion of the work, the contractor shall not be 

eligible to get price variation on the above materials on the value of works executed during the 

extended period. 

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and 

pipes are to be made by the Executive Engineer with prior approval of tender accepting authority 

subject to following conditions: 

 1) Contractors have to submit the vouchers showing procurement of different materials from 

authorized dealers for the said work. 

 2) Differential cost will be allowed only for the works which are progressed as per the approved 

work programme/ revised work programme duly approved by the Engineer in charge. 

Recovery in case of decrease in prices of cement, steel bitumen & pipes shall be made by 

concerned Executive Engineer from the contractor immediately. 

The increase/ decrease in prices of cement, steel, bitumen and pipes for reimbursement/recovery 

shall be determined as follow. 

 a) Adjustment towards differential cost of cement 

Vc = (Ci-Co)/Co x Actual quantity of cement utilized in the work during the quarter under 

consideration x base price of cement as prevailing on the last stipulated date of receipt of tender 

including extension, if any. 

Vc = Differential cost of cement, i.e. amount of increase or decrease in rupees to be paid or 

recovered. 

C = All India wholesale price index for current for the quarter under consideration is published by 

Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. 

Ci = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of 

Industry and Commerce, New Delhi for cement as prevailing on the last stipulated date of receipt of 

tender. 
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 b) Adjustment towards differential cost of steel. 

 Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration. 

 Vs = Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered. 

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority 

of India. 

So = Base price of steel prevailing as on the last date of submission of tender including extension, if 

any. 

 c) Adjustment towards differential cost of Bitumen. 

 Vb = (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the under consideration 

Vb = Differential cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or 

recovered. 

Bi = Cost of the Bitumen as prevailed during the period under consideration as fixed by 

IOCL/BPCL/HPCL. 

Bo = Base price of Bitumen prevailing as on the last date of submission of tender including 

extension, if any. 

 d) Adjustment towards different cost of pipes. 

 V = 0.85xPp/100xR (Pi-Po) 

 Vp = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered 

during the quarter under consideration. 

 Pp =Percentage of pipe component of the work as indicated in the clause 31(d). 

 R =Value of work done during the quarter under consideration excluding the value of work executed 

under extra items, if any, at prevailing schedule of rates or derived rate. 

 Pi =All India wholesale price index for the period under consideration as published by Economic 

Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under 

consideration. 

 Po =All Indis wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of 

Industries & Commerce, New Delhi) as on the last stipulated date of receipt of tender including 

extension, if any, for the type of pipe under consideration. 

 31(b)REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES 

BY GOVERNMENT. 

If after submission of the tender the wages of labour increases or decreases as a direct result of the 

coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time 

of the last date of submission of tenders including extensions the contractor shall be eligible to get 

escalation due to such hike on the value of works executed during the stipulated period and during 

the validly extended period when the delay in completion is not attributable to the contractor. If 
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penalty is levied for delayed completion of the work, the contractor shall not be eligible to get 

escalation on labour on the value of works executed during the extended period. 

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of 

any such wages of labour, give notice thereof to the Engineer-in-charge stating that the same is 

given pursuant to this condition together with all information relating thereto which he may be in a 

position to supply. Engineer-in-charge may call books of account and other relevant documents 

from the contractor to satisfy himself about reasonability of increase in prices of wages and actual 

payment thereof. For this purpose, the labour component of the work executed during the period 

under consideration shall be the percentage (as specified in table below) of the value of work done 

during that period and the increase/ decrease in labour shall be considered on the cost of minimum 

daily wages of any unskilled labourer, fixed by the Government of Odisha under Minimum wages 

act. 

 The compensation for escalation for labour shall be worked out as per the formula below: 

 Vi = 0.85 xPi/100 x R x (Li-Lo)/Lo 

 ViIncrease or decrease in the cost of work during the quarter under consideration due to changes in 

rates of minimum wages. 

 R =Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/ derived rates. 

 Lo =The minimum wages for labour as notified by State Government, as prevailing on the last 

stipulated date of receipt of tender including extension, if any. 

 Li =The minimum wages for labour as notified by State Government & as prevailed on the last date 

of the quarter previous to the one under consideration. In respect of the justified period extended, 

the minimum wage prevailing on the last date of quarter previous to the quarter pertaining to 

stipulated date of completion or the minimum wage prevailing on the last date of the quarter 

previous to the one under consideration, whichever is less, shall be considered.) 

 Pi =Percentage of labour component of the work, as indicated in the clause 31 (d). 

 31(c): REIMBURSEMENT/ REFUND DUE TO VARIATION IN PRICES OF P.O.L. 

Similarly, if during the progress of work the prices of Diesel, petrol, oil and lubricants increases or 

decreases as a result of the price fixed thereof by the Government of India and the contractor 

thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol, 

Oil and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or 

liable to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or 

minus difference of 85% in between the price of P.O.L. which is operating for the quarter under 

consideration, and that operated for the quarter of last date of receipt of bids as per the formula 

indicated below provided that the work has been carried out within the stipulated time or extension 

thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the 

contractor shall not be eligible to get price escalation on POL on the value of works executed during 

the extended period. 

 Formula to calculate the increase or decrease in the price of POL. 

 Vi = 0.85 x Pi/100 x R x (Fi-F0)/Fo 

 Vi =Increase or decrease in the cost of work during the quarter under consideration due to changes 

in rates for P.O.L. 

 Pi =Percentage of P.O.L. component of the work, as indicated in clause-31(d) below. 

 R =Value of work done during the quarter under consideration excluding the work executed under 

extra items if any at prevailing schedule of rate/ derived rates. 
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 Fi =All India wholesale price index for Fuel, oil & Lubricant (High Speed Diesel) for the quarter 

under consideration as published by Economic Advisor, Govt. of India, Ministry of Industry and 

Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the time of 

stipulated date of completion or the prevailing rates of the period under consideration, whichever is 

less, shall be considered. 

 Fo =All India Whole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on 

the last stipulated date of receipt of tender including extension, if any. 

 31(d)The following percentages will govern the price adjustment for the entire contract for different 

types of works as applicable given in the following table. 

Sl No. Category of works  % Component (Cost wise) 

Labour 

(Pi) 

POL (Pi) Steel + Cement + 

Bitumen + Other 

Materials* 

1 R&B works 

(% of 

component) 

Road works  5 5 90 

    

Bridge works 25 5 70 

Building works  25 - 75 

    

2 Irrigation 

works (% of 

component) 

Structural work 20 5 75 

Earth, Canal & 

Embankment work 

25 10 65 

3 P.H.Works Structural work 25 5 70 

Pipeline work 5 - Pipe – 70% 

*Other material – 

25% 

Sewer Line 10 - Pipe – 70% 

*Other material – 

20% 

 * Note: -Further break up may be worked out considering the consumption of cement, steel, 

bitumen and pipe in the concerned works for the period under consideration 

42. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986, 
No-14379 dt. 22.6.91 & No-22874dtd.24.10.92)  
a) If during the progress of the work the price of any material incorporated in the work increases or 
decreases as a result of increase or decrease in the average wholesale price Index (all commodities), 
and the contractor there upon necessarily and properly pays in respect of that materials (incorporated 
in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to 
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refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus 
difference of 75% in between the Average wholesale Price Index (all commodities) which is operating 
for the quarter under consideration and that operated for the quarter in which the tender was opened, 
as per the formula indicated below: 

Formula to calculate the increase or decrease in the price of materials.  
Vm=0.75 x Fmx R x (i-i0)  
                   100           i0  
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change 
in the price of the materials.  
R = The value of work done in Rupees during the quarter under consideration.  
i0 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was 
opened (as published in R.B.l. bulletin from time to time.)  
= The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM= 
Percentage of materials component as per sub-clause of this clause.  
(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of 
increase or decrease in minimum wages for labour prescribed by Government and the contractor 
thereupon necessarily and properly pays in respect of labour engaged on execution of the work such 
increased or decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as 
the case may be such an amount as shall be equivalent to the 75% plus or minus difference in 
between the minimum wages for labour which is operating for the quarter under consideration and 
that operated for the quarter in which the tender was opened as per the formula indicated below.  
Formula to calculate the increase or decrease in the price of Labour.  
V1= 0.75xPl xRx(1-10)  
                 100         i0  
V1= Increase or decrease in the cost of work during the quarter under consideration due to changes 
in the minimum wages rate of labour.  
R = The value of work done in Rupees during the quarter under consideration.  
10 = The minimum wages for labour as prevailed during the quarter under consideration in which the 
tender was opened.  
I = The minimum wages for labour prevailed during the quarter under consideration. PL= Percentage 
of labour component (as per sub-clause).  
c) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the 
representative item for the price adjustment) increases or decreases as a result of the price fixed 
there for by the Government of India and the Contractor there upon necessarily and properly pays, 
such increased or decreased price towards Petrol, Oil and Lubricants used on execution of the work, 
then he shall be entitled to reimburse or liable to  
refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or 
minus difference in between the price of P.O.L. which is operating for the quarter under consideration 
and that operated for the quarter in which the tender was opened as per the formula indicated 
below:  
 K1=075xK2x R(D2—D1)  
                 100x D1  
K1= Increase or decrease in the cost of work during the quarter under consideration due to changes 
in the price of P. 0. L.  
R = The value of work done in Rupees during the quarter under consideration.  
D1= Average Price per liter of diesel oil which was fixed by the Government of India during the 
quarter in which the tender was opened.  
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 
Percentage of P. 0. L. component as per sub-clause.  
d) The following shall be the percentage of materials, labour and P. 0. L. component for 
reimbursement I refund on variation in price of material, labour and P. 0. L. as per subclasses (a), (b) 
and (c) of this Clause  
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Category of Contractor’ Supply Departmental  

Category of works Contractor’s Supply. Departmental 
Supply of 
materiasl. % Materials % Labour % P.O.L. 

Irrigation works     

a) Structural works: - 20% 30% 5% 45% 

b) Earthwork, canal work 
Embankment work etc. 

20% 60% 5% 15% 

(R&B) Works     

a) Bridge works 20% 30% 5% 45% 

b) Road works 45% 40% 5% 10% 

c)Building works. *30% 30% 5% 35% 

 (* Where brick is supplied by the Department, it should be 20 % instead of 30%)  

e) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement I refund on variation 

in price of materials, labour and P.O. L. as per sub-clauses (a), (b) and (c) of this clause shall be 

applicable in the following manner. “In term of aforesaid escalation clause, where the period for 

completion of the work as stipulated in the agreement is les than one year, no escalation admissible 

at all, in case of work where the stipulated period of completion is one year and more escalation on 

account of price variations is admissible, provided that the work has been carried out by the 

contractor within the stipulated time or extension there-of as are not attributable to the contractor in 

terms of the relevant provisions of the agreement. In the situation, where the period of completion 

initially stipulated in the agreement is less than one year and subsequently the completion period 

has been validly extended on the ground that the delay in completion of the work is not attributable 

to the contractor and in the result the total period including the extended period stands at one year 

or more, escalation is admissible only the balance portion of work executed beyond one year.”  

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of 

account and other documents as are necessary to show that the amount of increase claimed or 

reduction available and shall allow inspection of the same by a duly authorized representatives of 

Govt. and further, shall at the request of the Engineer-in- Charge furnish, verified in such a manner 

as the Engineer-in-Charge may require any document kept and such other information as the 

Engineer-in-Charge may require .The contractor shall within a reasonable time of his becoming 

aware of any alteration in the price of such material, wages of labour and! or price of P.O.L. give 

notice thereof to the Engineer in-Charge stating that the same is given pursuant to this condition 

together with an information relating thereto which he may be in a position to supply.  

43. If any advance / Secured advance is granted by the Department the same will bear interest at the 
rate of 18% P.A.  

44. All items of work as per schedule of quantities of this tender should conform to Orissa Detailed 
Standard Specification. I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV &VII & latest design 
criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MORT&H., 
Government of India, Compacting shall have to be carried out with help of mechanical vibrators 
from the range of I.S.2505, I.S.2006, I.S.2514. I.S.4656.  

45. For bridge works Shuttering & centering shall be with suitable steel stanchion, props beams and 
steel plate steel shutters in side of which shall be lined with suitable sheeting and made leak proof 
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and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing 
tapes & compounds.  

46.  Form work including complete false work shall be designed by the Contractor without any extra 
cost to employer and the Department will have the right to inspect the scaffolding, centering and 
shuttering made for the work and can reject partly of fully such structures, if found defective in their 
opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering 
shall be the responsibility of the Contractor regarding compensation of all claims thereof.  

47.  Cement Concrete should be machine mixed by weight by means of concrete mixture/batching 
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete 
works. The Contractor should arrange his own batching plant concrete mixer appropriate vibrators, 
pumps, etc. for this purpose at his own cost and departmental machinery if available only may be 
utilised on payment of necessary hire charges as detailed in clause of recovery sheet on necessary 
requisition.  

48. Cement shall be used by bags and weight of one bag of Cement should be 50(fifty) Kg. net & the 
Engineer-in-Charge or his representative shall have the right to test the weight & quality from time 
to time.  

49.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising 
shed for store and pay of security guard etc. will be borne by the Department. The department is 
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such plea, 
if the tenderer stops the work, he shall have to pay the full penalty as per clauses of the contract.  

50. Approach road to site of work for transport of materials to site of work is sole responsibility of the 
Contractor Statutory traffic restriction in the town area for Transport of construction material to site 
of work is to be taken in to consideration before tendering and no consideration for extra time or 
compensation thereof shall be considered.  

51.  The contractor should at his own cost arrange necessary tools and plants required for efficient 
execution of work and the rates quoted should be inclusive of transportation, hire and running 
charges of such plant and cost of consumables. 

52. The machineries, if available, with the department may be supplied on hire as per charges noted in 
the enclosed statement and may be changed from time to time subject to the condition that the 
contractor will execute in advance an agreement with the Engineer-in-Charge.  

53.  No claim whatsoever will be entertained for supply of machineries.  

54. An applicant or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred 
from qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper 
about the authentication of tender documents including Bank guarantee. An affidavit to this effect 
is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required 
affidavit in Schedule-F(original), the bid document will be summarily rejected.  

55. It should be clearly understood that: - 
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by 
the Engineer-in-charge.  
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced 
concrete) for the testing shall be taken for each structural member by a representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The test 
specimen in cube should be carried out in the Departmental Control and Research Laboratory of 
Cuttack or Bhubaneswar. Test should be carried out in accordance with the stipulation in Bridges 
code section-Ill. 
c) Test specimens shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of the specimen did not give a correct indication of the 
actual quality of concrete.  
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d) Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at 
Alipore or control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and 
samples will be borne by the Contractor.  

56.  The rates quoted should be inclusive of carriage of water required in connection with execution of 
the work. No claim for carriage of water what so ever will be entertained.  

57.  The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice 
at his cost if the work as shown in the tender exceeds Rs.2,50,000I-. The apprentices will be 
selected by the Block Development Officer Dhenkanal Sadar. The period of employment will 
commence within one month after the date of work order and would last till the date, when 90% of 
the work is completed. The fair wage to be paid to the apprentices should not be less than the 
emolument of personnel of equivalent qualification employed under Government. The number of 
apprentices to be employed should be fixed by the Block Development Officer Dhenkanal Sadar  in 
the manner so that the total expenditure does not exceed one percent of the tendered cost of the 
work.  

58. The contractors are required to furnish evidence of ownership of principal 
machineries/equipments in Schedule-C. 

59. It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license.  

60.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the work about the quality and availability of the required 
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the 
tender will be adequate to complete the work according to the specifications attached thereto and 
that he had taken in to account all conditions and difficulties that may be encountered during its 
progress and to have quoted labour rates and materials with royalties lead, lifts, loading and 
unloading freight for materials and all other charges necessary for the completion of the work to the 
entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After 
acceptance of the contract rates Government will not pay any extra charges for any reason in case 
the contractor finds later on to have misjudged the conditions as regards the availability of 
materials, labour and other factors. 
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever 
of any departmental material during the execution of work. In case of loss, damage or misuse, 
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other 
dues.  

61. The prevailing percentage of the gross amount of the bill towards income tax will be deducted from 
the contractor’s bill as per the I.T. Act.  

62.  CGST & SGST Tax w.e..f 1 July 2017 on the gross amount of the bill will be deducted from the 
contractor’s bill.  

63.  It must be clearly understood that under no circumstances any interest is chargeable for the dues 
or additional dues if any payable for the work executed and final bill pending disposal due to any 
reason whatsoever.  

64.  No extra payment will be made for removing spreading and consolidating salvaged metals and 
materials.  

65.  Under section 12 of contractor’s labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing authorities 
of labour Department.  
Clause No. 36 – If the rate quoted by the bidder is less than 15 % of the tendered amount then 

such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if 

more than one bid is quoted at 14.99 % (Decimals up to two numbers will be taken for all practical 

purposes) less than the estimated cost, the tender accepting authority will finalize the tender 

through a transparent lottery system, where all bidders / their authorized representatives, Block 

Development Officer Dhenkanal Sadar and all other officials will remain present.  
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66. Sample of all material - The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be required by the concerned 
technical personnels of DRDA. The contractor shall bear the cost so involved in testing.  

67.  Super class contractor shall employ under himself two Graduate Engineer and two Diploma 
holders belonging to the State of Orissa. Special class contractor shall employ under him one 
graduate Engineer and two Diploma Holder belonging to the state of Orissa. Likewise, A’ class 
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 
state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments, which 
shall not be less than the emoluments of the personnel of equivalent qualification employed under 
the State Govt. of Orissa. The Assistant Engineer (Civil), Orissa may however assist the contractor 
with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for 
by the contractor. The names of such Engineering personnel appointed by the Contractors should 
be intimated to the tender receiving authority along with the tender as to who would be supervising 
the work. Each bill of the Super Class, Special Class or A’ Class Contractor shall be accompanied 
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate 
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as 
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 
9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet 
vide Schedule-I.  

68. Engineering personnel of the executing agency should be present at work site at the time of visit of 
High-level Inspecting officers.  

69. All reinforced cement work should conform to Orissa Detailed specification and should be of 
proportion  
M-15 and M-20 having a minimum compressive strengthening (in work test) 150kg. /200Kg: per 
Cm2 in  
15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 and IS 
516 using  
20mm & 10mm   size hard black crusher broken granite chips (20mm size not be exceed 25%).  

70.  Bailing out of water from the foundation, pipe line trenches S. Tanks/Soak pits/Sumps/M.H. etc. 
either rain water or sub-soil water if necessary, should be borne by the contractor. No payment will 
be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever 
required. The rates quoted should be for finished items of works inclusive of these incidental items 
of work.  

71.  It should be understood clearly that no claims whatsoever would be entertained.  
72.  The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government 

of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57.  
73.  The Contractor will have to submit to the Block Development Officer,Dhenkanal monthly return of 

labour both skilled and unskilled employed by him on the work.  
74.  All fittings for doors and windows as supplied by the Contractor should be of best quality and 

conform to relevant IS. specification and should be got approved by the Engineer-in-charge of the 
respective wing before they are used on the work.  

75.  After completion of the work the contractor shall arrange at his own cost all requisite equipments 
for testing buildings, if found necessary and bear the entire cost of such test.  

76.  The Tenderer should furnish along with their tender 1. A list of works, which are at present in their 
hand 2. List of T&P and 3. List of work executed in the prescribed proforma enclosed herewith 
(Schedule-B, C & D).  

77.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if 
required to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall 
not be paid.  

78.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the 
rate for one item should not be unworkable low and for others too high.  

79.  The contractor has to arrange the samples of materials required for execution to be got tested and 
approved by the Department before taking up the work and during course of execution required 
from time to time. All such samples are to be tested at Government Test house, Alipore.  or at 
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Central Research Laboratory Cuttack at the cost of the Contractor with no extra cost to the 
Department.  

80.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause 
during the course of execution of work or up to 12 months after completion of work or if any, 
imperfection becomes apparent to the work within 6 months from the date of final certificate of 
completion of work the contractor shall make good of all such damages at his own cost with no 
extra cost to the Department. No claims, whatsoever, in this regard will be entertained.  

81. The Fly Ash bricks should be   good qualities. The bricks should be approved by the Engineer-in-
charge before use in the work and should conform to the minimum strength as per National Building 
Code.  

82.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who 
undertakes execution of work through labour should produce valid license from the licensing 
authority of labour Department.  

83.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel 
and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The rates 
quoted shall be inclusive of any eventuality of difference for co-efficient for linear measurements.   

84.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 
to have been entered in to within the State of Orissa and it is agreed that neither party to the 
contract will be competent to bring a suit in regard to the matter by this contract at any place 
outside the State of Orissa.  

85.  SPECIAL CONDITIONS (PART OF THE CONTRACT): -  
(i) All materials before they are being used in the items of works as per this Schedule of quantities 
and also the finished items of work where tests are applicable shall have to be tested through the 
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant IS. 
Specifications of the materials and the said items of works and the cost of all such rests shall have 
to be borne by the Contractor and the rates of the items of works should be inclusive of cost of such 
tests.  
(ii) The tests have to be planned & carried out such that the progress of work is not hampered  
(iii) The tests are mandatory as per the prescribed frequencies and IS. Specifications. However, 
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if 
any as will be considered from time to time. 
(iv) Defect liability period is 12 months after date of completion. If any defect is noticed, on the 
defect liability period, the contractor is bound to replace / repair the defects immediately so that, 
other structure is not hampered.  

86.  In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant 
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered under P1 
contract form shall be governed by the clauses of the D.T.C.N.  

87.  It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trial borings shown in the Cross Section.  

88.  Schedule of quantities is accompanied in D.T.C.N. It shall be definitely understood that the 
Government does not accept any responsibility for the correctness or completeness of this 
schedule and that this schedule is liable for alternation or omissions, deductions or alternations set 
forth in the conditions of the contract and such omissions, deductions, additions or alternations shall 
no way invalidate the contract and no extra monetary compensation, will be entertained.  

89.  In case of any complaint by the labour working about the nonpayment or less payment of his 
wages as per latest minimum Wages Act, the Block Development Officer Dhenkanal Sadar will 
have the right to investigate and if the contractor is found to be in default, he may recover such 
amount due from the contractor and pay such amount to the labour directly under intimation to the 
local labour office of the Govt. The contractor shall not employ child labour. The decision of the 
Block Development Officer Dhenkanal Sadar is final and binding on the contractor.  

90.  The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 
quality and specification at his own cost for completion of the work with the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement of 
materials.   
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91. If the contractor removes Government materials supplied to him from the site of work with a view to 
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising 
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials 
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall 
be recovered at any time from any sum that may then or at any time thereafter become due to the 
contractor or from his security deposit or from the proceeds of sale thereof.  

92.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials 
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the 
Department before use. No extension of time or escalation of price on such account shall be 
entertained in future.  

93.  TOR rods, plates and structural members will be supplied in quantity, length and size available in 
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length 
of different diameter, size and specification as actually used (including hooks and cranks) in the 
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the 
Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and 
unnecessary lapping will not be considered for measurement and payment).  

94.  The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant 
and cost of conveyance.  

95. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the 
lowest quotation or tender as laid down in works and Transport Department Resolution No-285 
date- 17.04.1974. The Orissa Construction Corporation will be allowed a price preference to the 
extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided 
they express willingness to execute the work after reduction of rates by negotiation. 

96. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Block Development Officer Dhenkanal 
Sadar  with their bills, failing which the amount towards royalties of different materials as utilised by 
them in the work will be recovered from their bills and deposited in the revenue of concerned 
department.  

97.  Under no circumstances interest is chargeable for the dues or additional dues if any payable for 
the work.  

98.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is ‘purely 
tentative and for the general guidance only. The Department has no responsibility for the suitability 
of actual strata at the foundation level. The contractor has to conduct his own boring before starting 
the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the 
strata at founding level while quoting his rates for tender the contractor shall take in to account of 
the above aspects.  

99.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are 
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at 
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they 
ought to be paid for and in case of default Department may recover from the contractor the cost of 
making good the works. The contractor is also required to maintain the road for 12 (Twelve) months 
from the date of successful completion of the work.  

100.  From the commencement of the works to the completion of the same, they are to be under the 
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages 
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold 
the Govt. of Orissa harmless for any claims for injuries to person or structural damage to property 
happening from any neglect, default, want of proper care or misconduct on the part of the 
contractor or any one in his employment during the execution of the work. Also, no claim shall be 
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether 
natural or incidental damages so caused will have to be made good by the contractor at his own 
cost.  
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101.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as 
per the latest provision of relevant IS. Code / I.R.C. code / MoRT&H specifications.  

102.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue 
an order book to the contractor to be kept at the site of the work with pages serially numbered. 
Orders regarding the work whenever necessary are to be entered in this book by the,Block. Officer-
in-Charge with their dated signatures and duly noted by the contractor or his authorized agents with 
their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 
considered to have been duly given to the contractor for following the instructions of the 
Department. The order Book shall be the property of the Block. and shall not be removed from the 
site of work without written permission of the Block Development Officer and to be submitted to the 
Engineer-in-charge every month.  

103. No part of the contract shall be sublet without written permission of the Block Development Officer 
Dhenkanal Sadar  or transfer is made by power of Attorney authorising others to receive payment 
on the contractor’s behalf.  

104.  The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to his registration.  

105.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, 
P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the building site etc. 
are the responsibility of the contractor.  

106.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due 
to percolation of water. The quoted rates will be inclusive of this.  

107.  The contractor shall make requisition of claim book from the date of commencement of the work 
from the Department and shall maintain in proper form with pages serially numbered in order to 
record items of works are not covered by his contract and claimable as extra. Claims shall be 
entered regularly in this book under the dated signature of the contractor or his duly authorized 
agents at the end of each month. A certificate should be furnished along with the claim to the effect 
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to 
record, a certificate to that effect should be furnished by the contractor in the claim book. Each 
claim must be defined and should be given as for as possible regarding the quantities as well as the 
total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 
16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim book not maintained from the commencement of the work is liable 
to be summarily rejected. The claim book is the property of the D.R.D.A and shall be surrendered 
by the contractor to the Engineer-in charge after completion of the work or before recession of the 
contract by the Department whichever is earlier for record.  

108.  Number of tests as specified in I.R.C. / MORT&H /I.S.I specification required for the construction of 
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House / 
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in- 
charge. Testing charges including expenditure for collection / transportation of samples /specimens 
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for 
both prior to execution and during execution as may be directed by the Engineer-in-charge and on 
both the accounts the cost shall be borne by the contractor.   

109. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, 
thereby facilitating a particular tender for award, then they shall be penalized with adequate 
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished. 
Appropriate action for black listing the tenderers shall also be taken apart from disincentivizing the 
tenderer.  

110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the 
contractor only if it is desirable in the interest of Govt. works and if these can be spared without 
inconvenience to the Department. The Sanction of the Block Development Officer Dhenkanal Sadar 
shall be necessary in each case. The contractor shall arrange his programme of work according to 
the availability of the plant & machinery & no claim will be entertained for any delay in supply by the 
Department. 
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An agreement shall be entered in to by the contractor to the effect that these hire charges are 
recoverable from the bills of the contractor regularly and the final payment for the work including 
refund of security deposit will not be made until the total amount due to the Government on account 
of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor 
at any contract at any time shall be recovered from his next subsequent bill. All transit and 
incidental charges in connection with the despatch of tools and plants and machineries from 
workshop shed! deposit return there to, will be borne by the contractor. 
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant 
and machinery is made over up to and inclusive of the date of its return, even though the same day 
it may not have been utilized for any reason except for a major break down which may take more 
than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer—in-
charge when any plant or machinery goes out of order requiring major repairs. The hire charges are 
for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar 
preparation the working hour will include the time required to make up the boiler temperature and 
bring plant to the operating conditions before the actual start of work. The machine will work in 
shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and 
maintenance staff will be leviable. These charges will be fixed by the Engineer-in- charge from time 
of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without prior 
written permission of the Engineer-in-charge. The contractor shall release the plant and machinery 
as and when required for periodical servicing and maintenance. He shall also provide for any labour 
and water source for washing the plants. In the case of Concrete mixtures, payers and similar such 
type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. 
washed at the close of work each day. The plant and machinery once issued to a contractor shall 
not be returned by him on account of lack of arrangement of labour and material etc. on his part. 
The same will be returned only when they do not require or when in the option of Engineer-in-
charge the work or a portion of work for which issued is completed.  
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and 
responsibility for damages and! or loss except fair wear and tear. The damage or loss as assessed 
by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to 
the extent of damage or the value of article lost, the decision of Block Development Officer 
Dhenkanal sadar  shall be final. The contractor shall on or before the supply of plant and machinery 
sign an agreement in indemnifying the Govt. against loss or damage to the machine. The 
Contractor shall also be responsible for any claim for compensation for loss of life, injury or 
damages to property etc. arising from any cause whatsoever. The contractor shall provide full time 
chowkidar for guarding the plant and machinery at site.  If the articles are not returned within the 
date originally specified or extended by the Engineer-in- charge, in addition to the normal hire 
charge, a surcharge equal to 10% of the hire charges will be levied for the period that the 
machinery is not returned. Such period will be treated as working time. In the event of the non-
return of the machinery, the full value of the articles at the current market price will be recovered 
from the contractors outstanding bills or any bills that may become due in respect of his other work 
under the Block Development Officer Dhenkanal Sadar. The decision of the Block Development 
Offcer  shall be final in case of dispute.  
 
FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, 
enter in to an agreement with the Engineer-in-charge or his nominees in the form attached.  
Log Books for recording the hours of daily works for each of the plant and machinery supplied to 
the contractor will be maintained by the Department will be attested by the contractor or his 
authorised agent daily. In case of contractor contests the correctness of the entries and I or fails to 
sign the log book, the decision of the Engineer-in-charge shall be final and binding on him. Hire 
charges will be calculated according to the entries in the logbook and will be binding on the 
contractor. 
GREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS: - 
This agreement made the Two Thousand between (here-in-after referred to as the hirer” which 
expression shall unless excluded by or repugnant to the context include his heirs, executors, 
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administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as the 
Governor which expression shall unless excluded by or repugnant to the context include his 
successors in office as assigns) of the other part.  
Where as the hirer desirous of hiring the tools and plants of the P.W. Department of the Orissa 
Govt. and more particularly specified in the schedule here under between here in after referred to 
as “the tools and plants”.  
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms 
and conditions here in after mentioned. Now it is here by and between the parties here to as 
follows: -  
(a) In consideration of agreement that hire charges be recovered from their bill for work executed 
on which this machinery will be used or any other than standing in the names of contractors in the 
book of the Department or any other Government Department. The Govt. agrees to let the hirer 
tools and plants for the period to be computed from the date of delivery of the tools and plant to the 
hirer at the Block Development  Officer Dhenkanal Sadar .  
(b) The rate of hire charges will be as mentioned in the schedule attached. 
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any 
part thereof without the previous written approval of the Engineer-in-charge. 
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Block 
Development Officer. & workshop I store at Dhenkanal in the same good condition in which they 
were received by him.  
(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned 
period, the hirer shall without prejudice and any other liability pay to the Government on account 
equivalent to the rate of hire specified for the working period and an increase of ten percent.  
(f) The tools and plants shall be open for inspection at all times to the officers of the Government.  
(g) The hirer shall not operate the tools and plants so hired for more than one shift I two shifts of 8 
hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the 
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he 
shall pay to Government additional hire charges as well as over time charges for staff for such 
excess operation at the rate approved by the Engineer-in-charge from time to time. 
(h) In case of breakdown, repairable at the site within a period of three days hire charges as 
specified in the schedule will be levied except in case of major repairs. 
(i) Normally the tools and plants will be supplied with operating staff. 
(j) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to 
property etc. arising due to any causes what-so-ever during the period of the machinery is in his 
charge.  
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools 
and plants for the period of hire shall be defrayed by the hirer. 
(I) The hirer shall make good any loss or damages arising out of causes other than fair wear and 
tear to the tools and plants during the period of hire. The cost recoverable from the hirer shall be 
the full replacement value as determined by the Engineer-in-charge In the event of any loss or 
damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the 
office shall be at liberty to make good himself such loss or damage and recover the cost thereof 
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary 
to make good the loss or damage failing which the same will be recovered from his dues as in case 
of hire charges. 
(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge 
shall be entitled to demand the return of tools and plants and the hirer shall return the tools and 
plants within 72 hours from the date of receipt of such order in writing In case of failure on the part 
of the hirer to comply with such order he shall be liable to pay such penalty as may be imposed by 
the Engineer-in-charge for the period the tools and plant are detained provided that the maximum 
penalty shall not exceed the cost replacement of the tools and plants. 
(n) In case of any disputes between the hirer and the Government, the decision of the Collector & 
District Magistrate will be final. 
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(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and 
the term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on 
his behalf.  
 

THE SCHEDULE: -  

Serial 
No. 

Description and name of the articles. No. Amount of hire 
per hour 

Remarks. 

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 
Governor of the State has set their respective hand, the day and the year here in above written.  

Signed by: 
1. 

2. 
 

Signed sealed and delivered in the presence of  

 

Tenderers are required to submit the information in the following Schedules 
 
 

 

 

SCHEUDLE –A 
 

CERTIFICATE OF NO RELATIONSHIP 
 
 

I/We hereby certify that I/We* am/are* related / not related (*) to any officer of any Block of the 

rank of Junior Engineer & above and any officer of the rank of Assistant / Under Secretary and above of 

the P.R & D.W. Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to 

be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be 

liable to make good the loss or damage resulting from such cancellation. 
 
 
 
 

Signature of Tenderer 
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CERTIFICATE OF LIST WORKS EXECUTED 

(not mandatory) 

 

SCHEUDLE –B 

I/We do hereby certify that the following works have been executed by me/us in the past. 
 
 

Sl No. Particulars of 
work already 

executed 

Value of work 
executed/ In 

progress 

Name of 
Department 
under which 

the works 
were executed 

Period of 
commencem

ent 
& 

completion. 

Whether the 
work was 

completed in 
stipulated 

period. 

Remarks 

1 2 3 4 5 6 7 

       

 
 
 

Signature of the tenderer 
 

Date. 
 

SCHEUDLE –C 
 

LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK 
(MINIMUM REQUIREMENT) 

 
Sl. No. List of plants and equipments Requirement Marks 

01 Cement  Concrete Mixture 01 no. 20 
02 Water Tanker 01 no. 15 

03 Plate Vibrator 02 no. 15 
04 Needle Vibrator 02 no. 10 

05 Generator 33 KVA 01 no. 15 
06 Shuttering Material 300sqm 15 

07 Truck/ Tipper 01 no. 10 
 

Minimum Pass marks for qualification               - 80 
NOTE : 
 

1.  Capacity of each plant and equipment should be as per specification attached separately. 

2.  The above equipment should either be owned or availed on long-term lease extended beyond the 

duration of the work, the authority of which in either case is to be substantiated before award of the 

work. 

3.  The equipment mentioned above must be included in Schedule “C” and clearly indicated as 

“Owned/leased.” 

4.  Apart from the above list, all other machinery/equipment as will be required for satisfactory 

completion of the work shall have to be deployed by the agency. 

5.  For deploying additional sophisticated machinery by the agency for completion of the work, no claim 

shall be entertained. 
 
 

Signature of Tenderer 
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SCHEDULE - D 

 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR 
ABANDONMENT OF WORK BY THE TENDERER 

 

1. a) Is the tenderer currently involved Yes / No 

  in any litigation relating to the works.  

 b) If yes: give details:  

2. a) Has the tenderer or any of its Yes / No 

  constituent partners been debarred/  

  expelled by any agency in India  

  during the last 5 years.  

3. a) Has the tenderer or any of its Yes / No 

  constituent partners failed to  

  perform on any contract work in  

  India during the last 5 years.  

 b) If yes, give details:  

 

Note: 

Signature of the tenderer 
 
If any information in this schedule is found to be incorrect or concealed, qualification application 
will summarily be rejected. 

 
 

Signature of the tenderer 

 

 

SCHEDULE - E 

Form of Bid-Security Declaration 

 

 

<Letter head of the bidder>                                                                                <Date> Bid No.: 

 

To 

 

[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid-Security. 

Declaration. 

 

2. I/We accept that, the Authority/ Employer/ Tender Inviting Authority shall cancel our empanelment and / 
or suspend/ prohibit/ debar/ blacklist from participating in bidding in any contract of the State for a minimum 
period of 180 days in addition to other penal action as per DTCN, if we are in breach of 
our obligation(s) under the bid conditions. 

 

 

 

Signature of the bidder 
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AFFIDAVIT 

 

SCHEDULE –  F 

 

 

1.    The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

2.  The undersigned also hereby certify that neither my/ our firm/ company individuals 

______________________________ nor any of its constituent partners have abandoned 

any road/ bridge/ irrigation/ Buildings or other project work in India nor any contract awarded to 

us for such works have been rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to 

furnish pertinent information as deemed necessary and as requested by the Department to verify 

this statement or regarding my (our) competency and general reputation. 

4. The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

 

(Signature of Tenderer)  
Title of Officer: 
Name of Firm: 

 
 

 
SCHEDULE –  F 

BIDDER CONTACT ADDRESS 
 
 

 
1.  Name. 
 
 
2.  Address. 
 
 
 
3.  E-mail ID 
 
 
4.  Telephone No. 
 
 
5.  Mobile No. 
 

Signature of Tenderer 

 

Approved ____33______ pages 

 
Block Developmant Officer 

Dhenkanal Sadar Dhenkanal. 


