GOVERNMENT OF ODISHA
P.R & D.W DEPARTMENT

BID IDENTIFICATION N O-BDO-DKL~01/2021-22

DETAILED TENDER CALL NOTICE FOR THE WORK

Name of the work Estimated Cost :‘

CONSTRUCTION OF CULVERT ON

LAMBODARPUR SANSAILO VILLAGE, Rs.9,50,000.00
BHALIABOLKATENI

CONSTRUCTION OF DINING HALL FOR
TAPOBAN ASHRAM,NAGIAPASI. Rs.7,60,000.00

—

(BUILDING-INO &
CULVERT -1 NO)

OFFICE OF THE BLOCK DEVELOPMENT OFF ICER
SADAR BLOCK, DHENKANAL
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OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
DHENKANAL SADAR, DHENKANAL

Email - ori-bdhenkanal@nic.in

INVITATION FOR BIDS

! Letter No. ___ 5336 / Date _19/10/2022
i TENDER CALL NOTICE NO. 03 OF 2022 -23

{ 1. Block Development Officer, Dhenkanal Sadar, Dhenkanal on behalf of Governor of Odisha invites
percentage bids in Single Cover for the construction works as detailed in the table, from the "
class of eligible contractors as mentioned in column — 6 (Six) registered with the State f
Government and contractors of equivalent grade / class registered with Central Government / f
[}
|
{

e

MES / Railways for execution of civil works. The proof of registration from the appropriate
authority shall be enclosed along with the bid. If successful, the bidder who has not registered
under the State Government has to register under the appropriate registering authority of the
State Government of Odisha in appropriate class of eligibility before award of the work.

2. The bidders may submit bid for the following works;

Approximate Cost of Class | Period of i

Sl. Name of the work value of work | Concerned Bid of omplet I

No. g (In Rs.) T.LA. bidder | con.In b

Document I

months it
1 2 3 4 5 6 7 '
B.D.O ! !
q ICONSTRUCTION OF CULVERT ON Dhenkanal D’ & C’ 3 (Three |
r 1 [LAMBODARPUR SANSAILO VILLAGE, Rs.9,50,000.00 Sadar ‘ Rs.4000.00 Class Calendar
i HALIABOLKATENI : 5 Months) |
Dhenkanal i
g CONSTRUCTION OF DINING HALL FOR ekl pec | SEX ii
} 2 | TAPOBAN ASHRAM ,NAGIAPASI. REGEGA00 |iqaar, R8.4000.00 |“eypqs | Calendar
Dhenkanal Months)

Bid documents consisting of Plans, specifications, the schedule of quantities and the set of terms

3.
and condition of contract and other necessary documents can be seen in the website: - I
www.dhenkanal.nic.in. |
4. The Bid documents wiil be available in the website: www.dhenkanal.nic.in from 10.00 AM on dt.

28.10.2022 to 5.00 PM on dt. 14.11.2022.

5. Bids shall be received only through Regd. Post/Speed Post/ Courier Services/Off line on or before
dt. 14.11.2022 up to 5.00 PM. in a sealed cover and dropped in Tender Box kept in the Office of the

undersigned.

6. The received bids will be opened at 11.00 AM on dt. 15.11.2022 in the office of the Block .
Development Officer, Sadar Block, Dhenkanal, in the presence of the bidders who wish to 5
attend. Bidders who participated in the bid can witness the opening. If the office happens to be closed
on the last date of sale and receipt of the bids as specified, the bids will be opened on the next

working day at the same time and venue.

The cost of bid documents as mentioned in Col. 5, the bidder shall make Demand Draft in favour
of “BLOCK DEVELOPMENT OFFICER, SADAR BLOCK, DHENKANAL Payable at Dhenkanal

3
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from any Nationalized Bank.

8. The bidder shall have to furnish a “BID Security declaration” as per 1h§ pfﬁce
Memorandum No.8943 dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of
Bid Security in the format annexed Form of Bid Security Declaration along with the bid.

9. Other details can be seen in the bidding documents.

10. The Original documents i.e. D.D towards paper cost, Bid Security Declaration, Affidavit of
Authentication should be reached before opening of the Bid i.e. on or before 05.00 P.M. of

14.10.2022 in sealed envelope super scribing the name of the work and addressing to the “Block
Development Officer, Sadar Block, Dhenkanal.

11. The authority will not be held responsible for any postal delay if posted or any failure.

12. The authority reserves the right to reject any or all tenders without assigning any reason thereof.
i :

Block Develo pmgﬂt Officer,
Sadar Block, Dhenkanal

i Memo No. ...5337 v ieiniinnnnes DT 0197107202200 s svnienasvanes

Copy submitted to the Collector & District Magistrate, Dhenkanal/ P.D. DRDA, Dhenkanal with a
request to display the above notice in the office Notice Board for wide circulation.

Block Development Officer,
Sadar Block, Dhenkanal

Memo No. ...5338....c0veveennnn.. DT. L 19/10/2022... ...l

Copy submitted to the D.1.O, Dhenkanal for information and necessary action. One copy of this notice and
! other tender documents (DTCN7B0OQ) may be hoisted in District Website for wide circulation.

Block Develépment Officer,

Sadar Block, Dhenkanal
Memo No. ...533%.cccevrvnrerneens DT veeeenensn19/10/2022...
Copy to Accounts Section/ Head Clerk/ Cashicr/ Office Notice Board of this Office. \ ,Y/
7
\
A\
Block Development Olficer,

Sadar Block, Dhenkanal
B
i
¥
4 \
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OFFICE OF THE BLOCK DEVELOPMANT
OFFICER, DHENKANAL SADAR,

DHENKANAL.
Mail Id. Ori-bdhenkanal@nic.in
Letter no...5329 ...... S el /Dt...19/10/2022 ...cvvunnn.

Tender Call Notice No BDO/DHENKANAL SADAR/01/2022-23

1 Approximate Cost of Class | Period of
* N value of work | Concerned . ) of :com_plc
No. Rmexgt thenwoek. (In Rs.) T.LA. Bid bidder tion(in
Document month)
1 2 3 4 5 6 7|
CONSTRUCTION OF CULVERT ON S iy g o | 3 (Theee
1 LAMBODARPUR SANSAILO VILLAGE, Rs.9,50,000.00 | o i ™™ | Rs.4000.00 "y = | Calendar
BHALIABOLKATENI s Months)
Dhenkanal
CONSTRUCTION OF DINING HALL FOR gh[;;l?{anal ‘D&EC hos
2 | TAPOBAN ASHRAM, NAGIAPASL. Re 76000000 | corue. Rs.4000.00 | “gypeg | Culemdar
Months)
Dhenkanal
L Total no of the work: Building works=1 Nos
Culvert works = 1 Nos
2. Date & time of availability of the 10.00 AM of 28/10/2022 to 5.00 PM of
Bid documents in the portal 14/11/2022
3. Last date / Time of receipt of the 14/10/2022  up to 05.00 PM,
Original bid Documents
4. Date of Seeking Clarification 10/11/2022  within Office hour.
5. Date of Opening 15/11/2022 at 11.00 AM.
6. Name and Address of the Office of the Block Developmant Officer

Office. Dhenkanal Sadar, Dhenkanal,

Further detuils can be seen from tlhe Dhenkanal Portal “https://dhenkanal.nic.in

Block Developmant Officer
Dhenkanal Sadar, Dhenkanal

|
i
E_
i
B

i'

B ]
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CHECK LIST TO BE FILLED UP BY THE BIDDER

gl- Particulars Reference to [ Whether furnished | Reference
0 Clause no. Yes NO to
01 5 : T Page no.
d ost of tender pape . i L.C
paper Rs. 4,000.00 glagic
0.
02. | A “BID Security declaration” as per the Office Memorandum|  D.T.C.N
No.8943 dtd.18.03.2021 of Finance Department, Governmen| _Clause
of Oldlsha in lieu of Bid Security in the format annexed Forn cl NO'O.‘Z& 06
of Bid Security Declaration along with the bid. M
03. Additional Performance Security in case the bid price/rate is D.T.C.N
less than the estimated cost put to tender Clause No.26
(iii) |
04. | Copy of valid Registration Certificate D.T.CN
Clause No.07
05. | Copy of GST Registration Number D.T.CN i
Clause No.07 £
06. | Copy of PAN Card D.T.CN £
Clause No.07 '
07. No Relationship Certificate in Schedule — A D.T.C.N
o ] d Clause No.12 -
08. nformation regarding current [itigation, debarring / expelling  D.T.C.N :
of the tender or abandonment of the work by the tendere
(A) (Schedule-E) Y Clause No.11
(B) AfTfidavit (Schedule-F) D.T.C.N
Clause No.11
09. | Tools & Plants and machineries as per the requirement in D.T.CN
(A) | Schedule-C (Minimum 80% marks to be obtained). Slate Nould
(Proof of ownership of Tools & Plants and machineries are =
to be furnished in shape of copy of invoices / required sale
deed in case of 2" purchase / required lease deed with =
owner ship documents of the leaser duly attested. In case of
centering & shuttering materials certificate of the Block
Developmant Officer of Works Department within 90 days
of last date of receipt of tender is also allowed.
List of plants and equipment Requirement
(i) Cement Concrete Mixture 01 |
@i Water Tanker 01
(iii) Plate Vibrator 02 ]
(iv) Needle Vibrator 02
W) Truck/ Tipper 01
() Generator 33 KVA ' 01
(vii) Shuttering/ Centering Material 300 sqm.
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CONTRACT DATA

(A) GENERAL INFORMATIONS

SI No Item Details
1 Name of the Work 1. CONSTRUCTION OF CULVERT AT-
LAMBODARPUR,SANSAILO VILLAGE
,B.B.KATENI
2. CONSTRUCTION OF DINING FOR TAPOBAN
ASHRAM,NAGIAPASIL
2; Employer P.R & D.W Department
3. Employer’s Representative Block Developmant Officer, Dhenkanal
Sadar, Dhenkanal
4 Chief Construction Engineer Block Developmant Officer, Dhenkanal Sadar,
Dhenkanal
5 Accepting Authority Block Developmant Officer, Dhenkanal Sadar
Dhenkanal, Dhenkanal
6 Executing Authority Block Developmant Officer, Dhenkanal Sadar
Dhenkanal.
7 Estimated Cost Rs9,50,000.00 & Rs.7,60,000.00

(B) BID INFORMATION

A T R TRk el A R TR

8 Intended completion period/Time period assigned 06 Months
for Completion
9 Last Date & time of submission of Bid 5 PM of 14/11/2022
10 Date of opening Time: 11.00 hours on Date: 15/11/2022
11 Cost of Bid Document
i Cost of Bid Amount Rs.4,000.00
iii Payment Mode DD, in favour of Block Development Officer,
Dhenkanal Sadar, Payable at Dhenkanal.
12 Bid Security
i “BID Security declaration” as per the Office Memorandum No.8943 dtd.18.03.2021
of Finance Department, Government of Odisha in licu of Bid Security in the format
annexed.
13. Additional Performance Security (Clause No.28 (iii) of DTCN.)
At Sl. | Quoted Rate less on the Addit'{onal Pcrfonnancc‘ Sgcurily to be
No. | amount put to tender. deposited by the successful bidder
i Below 5% No Additional Performance Security
ii From 5% and above and 50% of (DifTerence between estimated cost
below 10% put to tender and Bid Amount)
iii From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)
Pledged in favour of Block Developmant Officer, Dhenkanal Sadar Dhenkanal
Payable at Dhenkanal
Type of instrument | As specified in the Bid document
14. Bid validity period 90 days
15. Currency of contract Indian Rupee
16 Language of contract English
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DETAILED TENDER CALL NOTICE FOR BUILDING WORKS

ke ke

Sealed percentage rate bids are invited from ‘D’ & “C” Class contractors registered with the State
Governments and contractors of equivalent Grade / class registered with Central Government / MES /
Railways for execution of civil works on production of definite proof from the appropriate authority in
prescribed form to be eventually drawn in P.W.D. FORM P-1 for the works “CONSTRUCTION OF
CULVERT AT-LAMBODARPUR,SANSAILO, B.B.KATENI. CONSTRUCTION OF DINING FOR
TAPOBAN ASHRAM, NAGIAPASIL at an estimated cost of Rs. 9,50,000.00 & Rs.7,60,000.00
respectively and the contract will be named as P-1. Bids. Joint Venture is not allowed.

The Bid documents are available from official website of Government: hitps://dhenkanal.nic.in from
10.00 AM of Dt. 28/10/2022 up to 5.00PM of Dt. 14/11/2022. The last date and time of submission of Bid
is as per contract data.

The Bid will be opened by the assigned officer in the office of the Block Development Officer,
Dhenkanal Sadar Dhenkanal, Dhenkanal at 11.00 Hours on Dt. 15/11/2022 in the presence of the bidders
or their authorized representatives who wish to attend.

The cost of Bid documents is to be submitted in shape of Demand Draft for Rs.4,000.00 in favour of
“Block Developpment Office, Dhenkanal Sadar, Payable at Dhenkanal from any nationalized Bank.

The bidder shall have to furnish “Bid Security Declaration” as per the Office Memorandum No.8943
dtd.18.03.2021 of Finance Department, Government of Odisha in lieu of Bid Security (EMD)in the
format annexed form of Bid Security Declaration along with the bid.

The Bid will be opened on dtd. 07.07.2022 at 11.00 a.m. in the Office of the Block Development Officer,
Dhenkanal Sadar, Dhenkanal in presence of the the bidders or their authorized agent who wish to attend, if
the office happens to be closed on the date of receipt/ opening of the bids as specified, the bids will be
received/ opened on the next working day at the same time and venue.

The bid is to be submitted in Single cover. Cover-l and contain Original DD towards Tender paper
cost, BID Security declaration, Affidavit and Photo copies of Registration Certificate (License), PAN,
GST Registration Certificate, Proof of Tools/ Plants along with complete Tender paper duly signed
along with Price Bid to be submitted in a sealed cover super scribing the name of the Work and addressing
to The Block Development Officer, Dhenkanal Sadar, Dhenkanal should reach on or before 05.00 P.M. of
11.07.2022 in the Tender Box kept in the under signed Office or by post. Postal delay or any plea regarding
this will not be considered.

The lowest preferred bidder is required to produce documents viz original Registration, GSTIN, PAN card
after opening of Technical Bid for verification purpose in the latter stage along with the original documents
relating to ownership and hiring of plants and machineries mentioned at Annexure-| of Schedule-C, within
five days from the date of opening of the tender (price bid). Furnishing scanned copy of such documents
along with the Technical Bidis mandatory otherwise his/her bid shall be declared as non-responsive and

thus liable for rejection.
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'El;?:d:;zrk l:s to tI;'ne completed in all respects within the time period as specified In the Contract Data
whose bid is accepted must submit a work programme at the time of execution of Agreement,

All bids received will remain valid for a period as spocifiod In the Contract Data after the deadline date

for submission of bids a idi ' 80 be nele
Becertig, nd validity of bids can also be extended If agreed to by the bidder and the

i) The C i i \
(0 ontractors are required to furnish evidence of ownership of principal machineries/equipment in

Scflfedule-c as per Annexure-l for which contractor shall have to secure minimum 80% of marks
failing which the tender shall be liable for rejection,

(i) In case the contractor executing several works, he Is required to fumish a time schedule

for movement of equipment/machinery from one site to work site of the tendered work in Annexure-IV of
Schedule-C.

(i)  The contractor shall furnish ownership documents for those machineries which he is planning to
deploy for the tendered work if these are not engaged and produce cerlificate from the Block Development
Officer as per Annexure — lll of Schedule-C under whom these are deployed at the time of tendering as
to the period by which these machines are likely to be released from the present contract. Certificate from
the Block Developmant Officer of Government of Odisha or Engineer-in-Charge of the project (in case
of non-Government projects) under whose jurisdiction the work is going on, shall not be more than 80
days old on the last date of receipt of tender

(v) The contractor intending to hire/lease equipment/machineries are required to furnish proof of
ownership from the company/person providing equipment/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be
on long term basis for @ minimum period of as mentioned in contract data from the last date of receipt
of Bid documents.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who
has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from
qualification. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the original
copy the bid document will be summarily rejected.

No Relation certificates: The contractor shall furnish a certificate along with the tender to the effect that
he is not related to any officer in the rank of an Junior Engineer & above in any Block or Assistant/ Under
Secretary & above in the P.R & D.W. Department, Govt. of Odisha. If the fact subsequently proyed to be
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he
shall be liable to make good the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

i i G i ion” Office Memorandum

1. The bidder shall have to furnish a “BID Security declaration™ as per t_he . orar

No.8943 dtd.18.03.2021 of Finance Department, Government of lesha in lieu of Bid Security in the
format annexed Form of Bidy Security Declaration along with the bid.

' ' i i he undersigned, in the
2. The Bids will be opened on the Dtd. 15/11/2022 at 11.00 A!'w in the OfflC? of t
presence of the bidders or their authorized agents who wish to attend, if the office happens to be

9
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closed on the date of receipt/opening of the bids as specified, the bids will be received/opened on
the next working day at the same time and venue.

3.  Tender documents consisting of specification & schedule of quantities (BOQ) and the set of terms
and conditions of contract (DTCN) along with other necessary documents can be

obtained/downloaded from district NIC website (www.dhenkanal.nic.in) from Dt. 28/10/2022 at 10.00
a.m. to Dt. 14/11/2022 till 5.00 p.m.

4.  The authority will not be responsible if any portion of the bid document is modified and in all cases
this condition stipulated in the original document kept in the Office of the undersigned shall prevail.

5. . The Department will not be held responsible for the postal delay if any, in the delivery of the
documents or non-receipt of the same.

6.  If, the tender documents sent through registered post/ speed post/ courier service do not reach the
concerned office by the above date and time, the offer will not be considered on any account even if
the tender documents were dispatched by the tenderer before the due date.

7. The tenderer has to furnish attested true copy of the original Valid Contractor License / PAN Card /

GSTIN along with the tender failing which the tender will be treated as non-responsive and liable for
rejection.

8. All tender documents along with paper cost in shape of Demand Draft in sealed cover super scribed
with name of work shall be sent through post only to the office of the undersigned within the

prescribed time. Any tender given by hand to anybody will not be accepted for opening and shall not
be considered.

9. The companies or individuals registered with State Government and contractors of equivalent Grade
| class registered with Central Government / MES having registration for Civil Works having both

legal competency and expertise in Civil Engineering works need put tenders for this work and the
documentary evidence under appropriate Act.

10. The contract will be drawn in P.W.D. P1 contract Form.

11. No tender documents will be sold to the intending tenderer beyond the date and time of sale
mentioned in the tender notice.

12. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should
accompany the tender.

13. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule.
Any change in the wordings will not be accepted.

14, The work is to be completed in all respects as per NIT Col No. 8 from the date of issue of work
order. Tenderer whose tender is accepted must submit a programme of work immediately after issue
of work order for approval of Engineer-in-Charge.

15.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt
of tenders and validity of tenders can also be extended if agreed by the tenderers and the
Depariment.

10
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16.  A) That if on check there are differences between the rates given by contractor in words and figures
or in the amounts worked out by him the following procedure shall be followed:

17.  (i)When there is difference between the rates in figures and in words, the rates, which correspond to

the amounts worked out by the contractor shall be taken as correct.

(i) When the contractor does not work out the amount of an item or it does not correspond with the
rate written either in figures or in words, then the rate quoted by the contractor in words shall be
taken as correct.

(i) When the rate quoted by the contractor in figures and in words tally but the amount is not
worked out correctly, the rates quoted by the contractor shall be taken as correct and not the
amount.

iv. The tender shall be written legibly and free from erasures, overwriting or corrections of figures.

Corrections, overwriting & interpolations where unavoidable should made by making out, initialing,
dating and rewriting.

18. Amendment to Para-3.5.5 (v) of OPWD Code Volume-l by inclusion.
(Additional performance Security) Modified vide Works Department office
Memorandum No.4559 dt.05.04.2021

Additional Performance Security shall be obtained from the bidder when the bid amount is less than

estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid

price/rates than the estimated cost put to tender shall have to furnish the amount of Additional

Performance Security (APS) in shape of Term Deposit Receipt pledged in favour of Block Development

officer , Dhenkanal Sadar/Bank Guarantee in favour of Block Development Officer, Dhenkanal Sadar

from any Nationalized/Scheduled Bank in India, counter guaranteed by its local branch within seven
days of issue of Letter of Acceptance (LOA) by the Block Development Officer, Dhenkanal Sadar to the
successful bidder. Otherwise, the bid of the successful bidder shall be cancelled and further,
proceeding for blacklisting shall be initiated against the bidder as per Works Department Office
Memorandum No.14459 dtd.20.09.2018.

The Additional Performance Security (APS) has to be deposited as follows.

Sl Range of difference between the Additional Performance Security to be
No. Estimated cost put to Tender and Bid deposited by the successful bidder
amount.

1 Below 5% No Additional Performance Security

2 From 5% and above and below 10% 50% of difference between Estimated
cost put to tender and bid amount

3 From 10% and above 150% of difference between Estimated
cost put to tender and bid amount

19. (B) In case of percentage rate tender only percentage quoted by the contractor shall be
considered.

(i) The percentage quoted should be filled in accurately to avoid any discrepancy.

(i) If any discrepancy is found in the percentage quoted in words & figures, then the
percentage quoted by the contractor in words shall be taken as correct.

(iii)  Ifany discrepancy is found in the percentage quoted in percentage excess/less and
total rate quoted by the contractor than percentage will be taken as correct.

(iv)  The percentage quoted in the tender without mentioning excessl/less and not
supported with the corresponding amount will be treated as excess.

11
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(v)  The percentage excess or less will be considered up to two decimal point only. If the

bidder quoted three or more decimal points the first two decimal points will be taken
for consideration.

20. Every page of the D.T.C.N. and tender paper with required attachments should be signed by the

21.

22.

23.

24.

25.

26.

27.

28.

tenderer failing, which the tender will be rejected.

The tenderer shall carefully study the tentative drawings and specifications applicable to the
contract and all the documents, which will form a part of the agreement to be entered in to, by the
accepted tenderer and detailed specifications for Orissa, and other relevant specifications and
drawings, which are available. Complaint at a future date that the tenderers have not seen plans
and specifications cannot be entertained.

The drawing furnished with the tender are tentative and subject to revision or.modification as
tendered during the execution as per actual necessity and detail test conducted. But the tendered
rates quoted by the tenderer will hold good in case of such modification of drawings during the time
of execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in- Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual
inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid, labour and food stuff
etc., and that rates quoted by him in the tender will be adequate to complete the work according to
the specifications attached there to and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted rates including labour and
materials with royalties, cess, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in-
Charge of the work and his authorized subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims later on to
have misjudged as regard availability of materials, labour and other factors.

The bidder shall submit a bid security declaration form as per proforma Annexed in the DTCN of the
amount as specified in the Contract Data. Bidders desirous to hire machineries or equipments
from outside the State or owned but deployed outside the State are required to furnish the
EMD/bid security online as specified in the Contract Data and as per the above terms and

conditions.

The tender should be accompanied with the attested true copies of the valid Registration certificate,
and GSTIN, PAN card which are mandatory and the original certificates are to be produced within 3
(three) working days after opening of the tender at Executive Engineer, Dhenkanal (R&B),
Division, Dhenkanal for verification otherwise his/her bid shall be declared as non-responsive and

thus liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for_ rejection
and quotations should be strictly in accordance with the items mentioned in the Call Notices. Any

change in the wording will not be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning
any reason whatsoever.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award
prior to expiration of the validity period by cable, telex or facsimile confirmed by registerec! letter.
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will st_ate
the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract

12
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(Hereinafter and in the contract called the “Contract Price”). The Notification of award will constitute
the formation of the contract, subject only to the furnishing of (Initial Security Deposit) in form of
Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of
the Block Development Officer, Dhenkanal Sadar and in no other form which including the
amount already deposited as bid security (earnest money) shall be 2% of the value of the tendered
amount and sign the agreement in the P.W.D. form No. P1 (Schedule XLV No. 61) for the fulfilment
of the contract in the office of the Block Development Officer, Dhenkanal Sadar as directed. The
‘security deposit together with the earnest money and the amount withheld according to the |
provision of P1 agreement shall be retained as security for the due fulfilment of this contract and
additional performance security in accordance with the provisions of the agreement. The agreement
will incorporate all agreements between the officer inviting the bid/Engineer-in-Charge and the
successful bidder within 15 days following the notification of award along with the Letter of

Acceptance. The successful bidder will sign the agreement and deliver it to the Engineer-in-Charge.
Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence leading thereto & required amount of performance security
including additional performance security.

b) Standard P.W.D. Form P1 with latest amendments.

29. Failure to enter in to the required agreement and to make the security deposit as above shall entail
forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted until the
required amount of initial security money is deposited. The security will be refunded after Twelve
months of completion of the work and payment of the final bill and will not carry any interest. As
concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97
J.0.R.N0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

30. The contractor should be liable to fully indemnify the Department for payment of compensation
under workmen compensation act. VIIlI of 1923 on account of the workmen employed by the
contractor and full amount of compensation paid will be recovered from the contractor.

31. Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works
Department letter NoV11 (R&B) 5225, dt.26-2-55 and No.11, M-56/61-28842 (5), dt.27-9-61.

32. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by
work in full within the following similar category.

a) Rentroyalties, cess and other charges of materials, goods & service tax such as CGST&SGST
w.e.f 1 July 2017 from time to time. Ferry tolls, conveyance-charges and other cost on account
of land buildings including temporary building required by the tenderer for collection of
materials, storage, housing of staff or other purpose of the work are to be borne by the
contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land
owned by govt. at the site of the work for bonafide use of the land for work and all such
construction of temporary nature by the contractor shall be done after obtaining written
permission from the Engineer-in-Charge of Civil portion of the work and all such construction
shall have to be demolished and debris removed and ground made good and cleared after
completion of the work at no extra cost.

b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K-Forms

are enclosed. Refund of royalty at later date after passing of the bills cannot be entertained as
the recovery of royalty is being credited to revenue.
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c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary
arrangements therein to the satisfaction of the local labour laws and health authorities shall
have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff
and labour as well as for the execution of the work is sole responsibility of the Contractor and
no extra cost for carriage of water will be entertained.

e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky
operations are to be supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at
work and approaches in order in project the public and employees from accident has to be
provided by the Contractor at his own cost.

h) Compensation including cost of any legal suit for injury to persons or property arising out of
execution of the work and also any sum, which may become payable due to operation of the
workmen coimpensation act, shall have to be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever
necessary at his own cost.

33. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the
ground required, which has to be carried out by the contractor at his own cost. The rates to be
quoted should be for finished items of work inclusive of carriage of all materials and all incidental
items of work.

34. After the work is finished all surplus materials should be removed from the site of work, preliminary
work such as vats, mixing platforms, etc. should be dismantled and all materials removed from the
site and premises left neat and his should be inclusive in the rates. No extra payment will be made
to the Contractor in this account.

35. It should be understood clearly that no claim what-so-ever will be entertained to extra items of
works quantity of any item besides estimate amount unless written order is obtained from the
competent authority and rate settled before the extra items of work or extra quantity of any items of
work is taken up.

36. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of
India, Ministry of Works, Housing & Supply in their standing order no.44150, dtd.25-11-57.

37. No part of the contract shall be sublet without written permission to the concerned Executive
Engineer or transfer be made by the power of attorney authorizing others to receive payment on
contractor’s behalf.

38. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms
and conditions of contract and other necessary documents can be seen in all the offices issuing the
documents and office of the under signed during office hours every day expect on Sundays and
Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain
further information at the same address. But it must be clearly understood that tenders must be
received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

39. Né Relation certificate. The contractor shall furnish a certificate along with the tender to the
effect that he is not related to any officer in the rank of an Junior Engineer & above in any Block or
Assistant/ Under Secretary & above in the P.R & D.W Department. If the fact subsequently proved
to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for su_ch
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide

Schedule-A.
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40. APAYMENT FOR VARIATION IN PRICE (Contract clause No.31)
(Vide Works Depariment Memorandum No-12606 dt.24.12.2012.
Contract price shall be adjusted for increase or decrease in rates and price of Labour, cement steel,

Bitumen, Pipes, POL & other material component in accordance with the following principles and
procedures as per formula given below.

'1
! 31(a)(i)REIMBURSEMENT/RECOVERY DUE TO VARIATION IN PRICES OF MATERIALS
i OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L).

If during the progress of the work the price of any materials(Excluding the cost of steel, cement,
bitumen & P.O.L) incorporated in the work(not being materials supplied from the Engineer-in-
charge’s store) in accordance with clause thereof increases or decreases as a result of increase or ;
decrease in the Average wholesale price Index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials incorporated in the work such increased
or decreased price, then he shall be entitled to reimbursement or liable to refund, quarterly as the i
case may be, such an amount, as shall be equivalent to the plus or minus difference of 85% in 5-5
between the Average wholesale price Index(all commodities) which is operating for the quarter
under consideration and that operated for the quarter in which the bid was received (last date of
receipt) as per the formula indicated below provided that the work has been carried out within the
stipulated time or extension thereof as are not attributable to him. If penalty is levied for delayed
completion of the work, the contractor shall not be eligible to get price escalation on the above
materials on the value of works executed during the extended period.

This clause will be applicable to the contracts where original stipulated period of completion is more
than 18 months.

In the situation where the period of completion is initially stipulated in the agreement are less than
18(eighteen)months but subsequently the completion period has been validly extended on the
ground that the delay in completion is not attributable to the contractor and in the result the total
period including the extended period stands more than 18(eighteen) months or more, price
escalation for other materials is admissible only for the remaining period excluding 18(eighteen)
months there from. -

Formula to calculate the increase or decrease in the price of materials;

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen,
pipes and POL procured by the contractor shall be paid in accordance with the following formula:

Vm= 0.85 x Pm/100 x R x (Mi-Mo)/Mo

Vm-Increase or decrease in the cost of work during the quarter under consideration due to changes
in rates of materials other than cement, steel, bitumen, pipes and POL.

R=Value of work done during the quarter under consideration excluding the work executed under
extra items if any at prevailing schedule of rate/ derived rates.

] M=The all-India wholesale price index (all commodities) prevailed during the quarter last date of
! receipt of bids (as published by the Economic Adviser to govt. of India, Ministry, Industry and
Commerce, New Delhi).
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Mi=The all-India wholesale price index (all commodities) for the quarter under consideration as
, puBblished by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. In
respect of the justified period extended for completion or the prevailing index of the period under
consideration, whichever is less, shall be considered.

Pm=Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the
work, as indicated in clause-31 (d) below.

31(a)(ii) REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN
PRICES OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED
BY DEPARTMENT) AFTER SUBMISSION OF TENDER:

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes(not being supplied
by the Department) increases/decreases beyond the price(s) prevailing at the time of the last date
for submission of tenders including extension for the work, the contractor shall be eligible to get
differential cost due to such hike on the value of works executed during the stipulated period and
during the extended period when the reason of delay in completion of the work is not attributable to
the contractor. If penalty is levied for delayed completion of the work, the contractor shall not be
eligible to get price variation on the above materials on the value of works executed during the
extended period.

Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and
pipes are to be made by the Executive Engineer with prior approval of tender accepting authority
subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of different materials from
authorized dealers for the said work.

2) Differential cost will be allowed only for the works which are progressed as per the approved
work programme/ revised work programme duly approved by the Engineer in charge.

Recovery in case of decrease in prices of cement, steel bitumen & pipes shall be made by
concerned Executive Engineer from the contractor immediately.

The increase/ decrease in prices of cement, steel, bitumen and pipes for reimbursement/recovery
shall be determined as follow.

a) Adjustment towards differential cost of cement

Ve = (Ci-Co)/Co x Actual quantity of cement utilized in the work during the quarter under
consideration x base price of cement as prevailing on the last stipulated date of receipt of tender
including extension, if any.

Ve = Differential cost of cement, i.e. amount of increase or decrease in rupees to be paid or
recovered. '

C = All India wholesale price index for current for the quarter under consideration is published by
Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi.

Ci = All India wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of
Industry and Commerce, New Delhi for cement as prevailing on the last stipulated date of receipt of

tender. ;
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b) Adjustment towards differential cost of steel.
Vs = (Si-So) x Actual quantity of steel utilized in the work during the quarter under consideration.
Vs = Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.

Si = Cost of the steel as prevailed during the period under consideration as fixed by Steel Authority
of India.

So = Base price of steel prevailing as on the last date of submission of tender including extension, if
any.

c¢) Adjustment towards differential cost of Bitumen.
Vb = (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the under consideration

Vb = Differential cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or
recovered.

Bi = Cost of the Bitumen as prevailed during the period under consideration as fixed by
IOCL/BPCL/HPCL.

Bo = Base price of Bitumen prevailing as on the last date of submission of tender including i
extension, if any. i

d) Adjustment towards different cost of pipes.

V = 0.85xPp/100xR (Pi-Po)

Vp = Differential cost of pipe i.e. amount of increase or decrease in rupees to be paid or recovered
during the quarter under consideration.

Pp =Percentage of pipe component of the work as indicated in the clause 31(d).

R =Value of work done during the quarter under consideration excluding the value of work executed
under extra items, if any, at prevailing schedule of rates or derived rate.

Advisor, Govt. of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under
consideration.

B
Pi =All India wholesale price index for the period under consideration as published by Economic 1
L

{ Po =All Indis wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of .
’f Industries & Commerce, New Delhi) as on the last stipulated date of receipt of tender including
extension, if any, for the type of pipe under consideration. b

31(b)REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES
BY GOVERNMENT.

If after submission of the tender the wages of labour increases or decreases as a direct result of the
coming into force of any fresh law, or statutory rule or order beyond the wages prevailing at the time
of the last date of submission of tenders including extensions the contractor shall be eligible to get
escalation due to such hike on the value of works executed during the stipulated period and during
the validly extended period when the delay in completion is not attributable to the contractor. If
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penalty is levied for delayed completion of the work, the contractor shall not be eligible to get
escalation on labour on the value of works executed during the extended period.

e

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of
any such wages of labour, give notice thereof to the Engineer-in-charge stating that the same is
given pursuant to this condition together with all information relating thereto which he may be in a
position to supply. Engineer-in-charge may call books of account and other relevant documents B
from the contractor to satisfy himself about reasonability of increase in prices of wages and actual
payment thereof. For this purpose, the labour component of the work executed during the period
under consideration shall be the percentage (as specified in table below) of the value of work done
during that period and the increase/ decrease in labour shall be considered on the cost of minimum

daily wages of any unskilled labourer, fixed by the Government of Odisha under Minimum wages b
act.

The compensation for escalation for labour shall be worked out as per the formula below:

Vi=0.85 xPi/100 x R x (Li-Lo)/Lo
Vilncrease or decrease in the cost of work during the quarter under consideration due to changes in
rates of minimum wages.
R =Value of work done during the quarter under consideration excluding the work executed under
extra items if any at prevailing schedule of rate/ derived rates.
Lo =The minimum wages for labour as notified by State Government, as prevailing on the last
stipulated date of receipt of tender including extension, if any.
Li =The minimum wages for labour as notified by State Government & as prevailed on the last date
of the quarter previous to the one under consideration. In respect of the justified period extended,
the minimum wage prevailing on the last date of quarter previous to the quarter pertaining to
stipulated date of completion or the minimum wage prevailing on the last date of the quarter
previous to the one under consideration, whichever is less, shall be considered.)
Pi =Percentage of labour component of the work, as indicated in the clause 31 (d).
31(c): REIMBURSEMENT/ REFUND DUE TO VARIATION IN PRICES OF P.O.L.
Similarly, if during the progress of work the prices of Diesel, petrol, oil and lubricants increases or
decreases as a result of the price fixed thereof by the Government of India and the contractor
thereupon necessarily and properly pays such increased or decreased price towards Diesel, Petrol,
Oil and Lubricants used in the execution of the work, then he shall be entitled to reimbursement or
liable to refund, quarterly, as the case may be such an amount as shall be equivalent to the plus or
minus difference of 85% in between the price of P.O.L. which is operating for the quarter under
consideration, and that operated for the qQuarter of last date of receipt of bids as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension
thereof as are not attributable to him. If penalty is levied for delayed completion of the work, the
contractor shall not be eligible to get price escalation on POL on the value of works executed during
the extended period.
Formula to calculate the increase or decrease in the price of POL,
Vi=0.85 x Pi/100 x R x (Fi-F0)/Fo
Vi =Increase or decrease in the cost of work during the quarter under consideration due to changes
in rates for P.O.L. |
Pi=Percentage of P.O.L. component of the work, as indicated in clause-31(d) below.
R =Value of work done during the quarter under consideration excluding the work executed under
extra items if any at prevailing schedule of rate/ derived rates.

e T AR R L S
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Fi=All India wholesale price index for Fuel, oil & Lubricant (High Speed Diesel) for the quarter
under consideration as published by Economic Advisor, Govt. of India, Ministry of Industry and
Commerce, New Delhi. In respect of the justified period extended, the rates prevailing at the time of

stipulated date of completion or the prevailing rates of the period under consideration, whichever is
less, shall be considered.

Fo =All India Whole sale price index for Fuel, oil & lubricant (High Speed Diesel) as prevailing on
the last stipulated date of receipt of tender including extension, if any.

31(d)The following percentages will govern the price adjustment for the entire contract for different
types of works as applicable given in the following table.

S| No. Category of works % Component (Cost wise)
Labour | POL (Pi) | Steel + Cement +
(Pi) Bitumen + Other
Materials*
1 .| R&B works | Road works 5 5 90
- (% of :
component)
[ Bridge works 25 5 70
Building works 25 - 75
|2 Irrigation Structural work . 20 5 - 75
works (% of
componeni) Eanh. Canal & 25 10 65
Embankment work
3 P.H.Works | Structural work 25 5 ' 70
Pipeline work - & - Pipe — 70%
*Other material —
25%
Sewer Line 10 - Pipe — 70%
*Other material -
20%

* Note: -Further break up may be worked out considering the consumption of cement, steel,
bitumen and pipe in the concerned works for the period under consideration

42. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986,
No-14379 dt. 22.6.91 & No-22874dtd.24.10.92)
a) If during the progress of the work the price of any material incorporated in the work increases or
decreases as a result of increase or decrease in the average wholesale price Index (all commodities),
and the contractor there upon necessarily and properly pays in respect of that materials (incorporated
in the work) such increased or decreased price, then he shall be entitled to reimburse or liable to
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refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus

difference of 75% in betwe_en the Average wholesale Price Index (all commodities) which is aperating
for the quarter under consideration and that operated for the quarter in which the tender was opened,
as per the formula indicated below:

Formula to calculate the increase or decrease in the price of materials.
Vm=0.75 x Emx R x (i-i0)
100 i0

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change
in the price of the materials.

R = The value of work done in Rupees during the quarter under consideration.

i0 = The average Wholesale Price Index (all commodities) for the quarter in which the tender was
opened (as published in R.B.1. bulletin from time to time.)

= The Average Wholesale Price Index (all commodities) for the quarter under consideration. PM=
Percentage of materials component as per sub-clause of this clause.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of
increase or decrease in minimum wages for labour prescribed by Government and the contractor
thereupon necessarily and properly pays in respect of labour engaged on execution of the work such
increased or decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as
the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and
that operated for the quarter in which the tender was opened as per the formula indicated below.
Formula to calculate the increase or decrease in the price of Labour.

V1= 0.75xPI xRx(1-10)

100 i0
V1= Increase or decrease in the cost of work during the quarter under consideration due to changes

in the minimum wages rate of labour.
R = The value of work done in Rupees during the quarter under consideration.
10 = The minimum wages for labour as prevailed during the quarter under consideration in which the

tender was opened.
| = The minimum wages for labour prevailed during the quarter under consideration. PL= Percentage

of labour component (as per sub-clause).

c) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed
there for by the Government of India and the Contractor there upon necessarily and properly pays,
such increased or decreased price towards Petrol, Oil and Lubricants used on execution of the work,
then he shall be entitled to reimburse or liable to
refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or
minus difference in between the price of P.O.L. which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per the formula indicated

below:
K1=075xK2x R(D2—D1)
100x D1
K1= Increase or decrease in the cost of work during the quarter under consideration due to changes

in the price of P. 0. L.
R = The value of work done in Rupees during the quarter under consideration.
D1= Average Price per liter of diesel oil which was fixed by the Government of India during the

quarter in which the tender was opened. ' _
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

Percentage of P. 0. L. component as per sub-clause.
d) The following shall be the percentage of materials, labour and P. 0. L. component for

reimbursement / refund on variation in price of material, labour and P. 0. L. as per subclasses (a), (b)
and (c) of this Clause
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Category of Contractor’ Supply Departmental

Category of works Contractor’s Supply. Departmental
Supply of
% Materials % Labour % P.O.L. materiasl. |
Irrigation works F
| @) Structural works: - 20% 30% 5% 45% , E
b) Earthwork, canal work 20% 60% 5% 15% '
Embankment work etc. b
| (R&B) Works ' : ‘
a) Bridge works 20% 30% 5% 45%
b) Road works 45% 40% 5% 10%
¢)Building works. *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20 % instead of 30%)

e) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement / refund on variation
in price of materials, labour and P.O. | as per sub-clauses (a), (b) and (c) of this clause shall be
applicable in the following manner. “In term of aforesaid escalation clause, where the period for
completion of the work as stipulated in the agreement is les than one year, no escalation admissible
at all, in case of work where the stipulated period of completion is one year and more escalation on
account of price variations is admissible, provided that the work has been carried out by the
contractor within the stipulated time or extension there-of as are not attributable to the contractor in
‘terms of the relevant provisions of the agreement. In the situation, where the period of completion
initially stipulated in the agreement is less than one year and subsequently the completion period
has been validly extended on the ground that the delay in completion of the work is not attributable
to the contractor and in the result the total period including the extended period stands at one year
or more, escalaticn is admissible only the balance portion of work executed beyond one year.”

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of
account and other documents as are necessary to show that the amount of increase claimed or
reduction available and shall allow inspection of the same by a duly authorized representatives of _
Govt. and further, shall at the request of the Engineer-in- Charge furnish, verified in such a manner i
as the Engineer-in-Charge may require any document kept and such other information as the ‘
Engineer-in-Charge may require .The contractor shall within a reasonable time of his becoming !
aware of any alteration in the price of such material, wages of labour and! or price of P.O.L. give

notice thereof to the Engineer in-Charge stating that the same is given pursuant to this condition
together with an information relating thereto which he may be in a position to supply.

43. If any advance / Secured advance is granted by the Department the same will bear interest at the
rate of 18% P.A.

b
E:
i
i
i
L
i
t

All items of work as per schedule of quantities of this tender should conform to Orissa Detailed
St_anc_iard Specification. |.R.C. & !.S.I._ Codes & Bridge code section LILILIV &VII & latest design

45. For bridge works Shuttering & centering shall be with suitable

Ing ¢ steel stanchion, props beams and
steel plate steel shutters in side of which shall be lined with su

itable sheeting and made leak proof
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and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing
tapes & compounds.

46. Form work including complete false work shall be designed by the Contractor without any extra
cost to employer and the Department will have the right to inspect the scaffolding, centerrpg an_d
shuttering made for the work and can reject partly of fully such structures, if found defective in thelr
opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering
shall be the responsibility of the Contractor regarding compensation of all claims thereof.

47. Cement Concrete should be machine mixed by weight by means of concrete mixture/batching
plant confirming to relevant grade and approved by the Engineer-in-charge for all types of concrete
works. The Contractor should arrange his own batching plant concrete mixer appropriate vibrators,

g pumps, efc. for this purpose at his own cost and departmental machinery if available only may be
utilised on payment of necessary hire charges as detailed in clause of recovery sheet on necessary
! requisition.

48. Cement shall be used by bags and weight of one bag of Cement should bt_e 50(fifty) Ifg. net &'the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from !IITIE.
to time. . '

49. The tenderers shall make all arrangements for proper storage of materials but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is
not responsible for any theft or loss of materials at site. It is contractor's risk. Under any such plea,
if the tenderer stops the work, he shall have to pay the full. penalty as per clauses of the contract.

50. Approach road to site of work for transport of materials to site of work is sole responsibility of the
Contractor Statutory traffic restriction in the town area for Transport of construction material to site
of work is to be taken in to consideration before tendering and no consideration for extra time or
compensation thereof shall be considered.

‘ 51. The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables. '

52. The machineries, if available, with the department may be supplied on hire as per charges noted in
: the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

53. No claim whatsoever will be entertained for supply of machineries.

54. An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred
from qualification. The tenderer is to furnish an affidavit at the time of submission of tender paper
about the authentication of tender documents including Bank guarantee. An affidavit 1o this effect
is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required
affidavit in Schedule-F(original), the bid document will be summarily rejected.

55. It should be clearly understood that: -

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed by
the Engineer-in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced

¢) Test specimens shall be formed carefully in accordancé with the standard m i
; ethod of ta
Specimen and no plea shall be entertained later on the grounds that the casting of F;Ihntf ::z:

specimen was faulty and that the result of the specimen did not gi indicati
actual quality of concrete. give a correct indication of the
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d). Plain concrete and reinforced concrete specimens will be tested in Government Test Houses at
Alipore or pontrol and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and
samples will be borne by the Contractor.

56. The rates quoted should be inclusive of carriage of water required in connection with execution of
the work. No claim for carriage of water what so ever will be entertained.

57. The_ contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice
at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be
selected by the Block Development Officer Dhenkanal Sadar. The period of employment will
commence within one month after the date of work order and would last till the date, when 90% of
the work is completed. The fair wage to be paid to the apprentices should not be less than the
emolument of personnel of equivalent qualification employed under Government. The number of
apprentices to be employed should be fixed by the Block Development Officer Dhenkanal Sadar in
the krnanner so that the total expenditure does not exceed one percent of the tendered cost of the
work. ' '

58. The contractors are required to furnish evidence of ownership of principal
machineries/equipments in Schedule-C.

99.1t is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

60. For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by

actual inspection of the site and locality of the work about the quality and availability of the required
quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted by him in the
tender will be adequate to complete the work according to the specifications attached thereto and
that he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted labour rates and materials with royalties lead, lifts, loading and
unloading freight for materials and all other charges necessary for the completion of the work to the
entire satisfaction of the Engineer-in-charge of the work and his authorized subordinates. After
acceptance of the contract rates Government will not pay any extra charges for any reason in case
the contractor finds later on to have misjudged the conditions as regards the availability of
materials, labour and other factors.
The contractor will be responsible for any misuse, loss or damages due to any reasons whatsoever
of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues.

61. The prevailing percentage of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill as per the I.T. Act.

62. CGST & SGST Tax w.e..f 1 July 2017 on the gross amount of the bill will be deducted from the
contractor's bill.

63. It must be clearly understood that under no circumstances any interest is chargeable for the dues
or additional dues if any payable for the work executed and final bill pending disposal due to any
reason whatsoever.

64. No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

65. Under section 12 of contractor's labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing authorities
of labour Department. .

Clause No. 36 — If the rate quoted by the bidder is less than 15 % of the tendered amount then
such a bid shall be rejected and the tender shall be finalized basing on merits of rest bids. But if
more than one bid is quoted at 14.99 % (Decimals up to two numbers will be taken for all practical
purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders / their authorized representatives, Block

Development Officer Dhenkanal Sadar and all other officials will remain present.
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66. Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing and acceptance as may be required by the concerned
technical personnels of DRDA. The contractor shall bear the cost so involved in testing.

67. Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belon_gmg to the State of Orissa. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holder belonging to the state of Orissa. Likewise, A’ class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments, which
shall not be less than the emoluments of the perscnnel of equivalent qualification employed under
th‘e State Govt. of Orissa. The Assistant Engineer (Civil), Orissa may however assist the contractor
with names of such unemployed Graduate engineers and Diploma Holders if such help is sought for
by 1_he_ contractor. The names of such Engineering personnel appointed by the Contractors should

be intimated to the tender receiving authority along with the tender as to who would be supervising
the work. Each bill of the Super Class, Special Class or A’ Class Contractor shall be accompanied
by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated
: 9.7.91). The required certificate is to be furnished in the proforma contained in a separate sheet
vide Schedule-I.
88. Engineering personnel of the executing agency should be present at work site at the time of visit of

High-level Inspecting officers.
69. All reinforced cement work should conform to Orissa Detailed specification and should be of

T R s

_ proportion

' M-156 and M-20 having a minimum compressive strengthening (in work test) 150kg. /200Kg: per
Cm2in

; 15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 456/2000 and IS

5 516 using

20mm & 10mm size hard black crusher broken granite chips (20mm size not be exceed 25%).

70. Bailing out of water from the foundation, pipe line trenches S. Tanks/Soak pits/Sumps/M.H. etc.
either rain water or sub-soil water if necessary, should be borne by the contractor. No payment will
be made for benchmarks. Level pillars, profiles and benching and leveling the ground wherever
required. The rates quoted should be for finished items of works inclusive of these incidental items
of work.

71. It should be understood clearly that no claims whatsoever would be entertained. L

72. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government '

5 of India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. -

73. The Contractor will have to submit to the Block Development Officer,Dhenkanal monthly return of :

labour both skilled and unskilled employed by him on the work. .

74. All fittings for doors and windows as supplied by the Contractor should be of best quality and :
conform to relevant IS. specification and should be got approved by the Engineer-in-charge of the g
respective wing before they are used on the work. . _

75. After completion of the work the contractor shall arrange at his own cost all requisite equipments
for testing buildings, if found necessary and bear the entire cost of such test.

76. The Tenderer should furnish along with their tender 1. A list of works, which are at present in their
hand 2. List of T&P and 3. List of work executed in the prescribed proforma enclosed herewith
(Schedule-B, C & D). N e

77. All reinforced cement concrete works should be finished sn‘_a_ooth_Extra charges for plastering if

ed to any R.C.C. structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall

requir

not be paid. :
78. The te?]derer may at his option quote reasonable rate for each item of work carefully so that the

rate for one item should not be unworkable low and for others too high.
79. The contractor has to arrange the samples of materials required for execution to be got tested and
' epartment before taking up the work and during course of execution required

approved by the D
frg?n time tg time. All such samples are to be tested at Government Test house, Alipore. or at
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Central Research Laboratory Cuttack at the cost of the Contractor with no extra cost to the
Department.
there is any damage to the work due to natural calamities like flood or cyclone or any other cause

80. If
during the course of execution of work or up to 12 months after completion of work or if any, i

R s e S

extra cost to tht:: Department. No claims, whatsoever, in this regard will be entertained.
81. The Fly Ash bncks_ should be good qualities. The bricks should be approved by the Engineer-in-
charge before use in the work and should conform to the minimum strength as per National Building

82. Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department.

83. Standard co-efficient for linear measurement will be adopted while calculating consumption of steel
and no claim whatsoe_*ver regarding difference in co-efficient of steel will be entertained. The rates

84. That for the purpose ofjurisdiction in the event of disputes if any of the contract would be deemed

85. SPECIAL CONDITIONS (PART OF THE CONTRACT): -

(i) All materials before they are being used in the items of works as per this Schedule of quantities
and also the finished items of work where tests are applicable shall have to be tested through the
Engineer-in-charge of the respective wing at appropriate Laboratories according to the relevant IS.
Specifications of the materials and the said items of works and the cost of all such rests shall have
to be borne by the Contractor and the rates of the items of works should be inclusive of cost of such
tests.

(i) The tests have to be planned & carried out such that the progress of work is not hampered

(iii) The tests are mandatory as per the prescribed frequencies and IS. Specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required test if
any as will be considered from time to time.

(iv) Defect liability period is 12 months after date of completion. If any defect is noticed, on the
defect liability period, the contractor is bound to replace / repair the defects immediately so that,
other structure is not hampered. '

86. In case of ambiguity between clauses of this D.T.C.N. and the P1 contract form, the relevant
Clauses of the P1 contract form shall prevail over the D.T.C.N. The clauses not covered under P1
contract form shall be governed by the clauses of the D.T.C.N.

87. It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

88. Schedule of quantities is accompanied in D.T.C.N. It shall be definitely understood that the
Government does not accept any responsibility for the correctness or completeness of this
schedule and that this schedule is liable for alternation or omissions, deductions or alternations set
forth in the conditions of the contract and such omissions, deductions, additions or alternations shall
no way invalidate the contract and no extra monetary compensation, will be entertained.

89. In case of any complaint by the labour working about the nonpayment or less payment of his
wages as per latest minimum Wages Act, the Block Development Officer Dhenkanal Sadar will
have the right to investigate and if the contractor is found to be in default, he may recover such
amount due from the contractor and pay such amount to the labour directly under intimation to the
local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Block Development Officer Dhenkanal Sadar is final and binding on the contractor.

90. The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved
quality and specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in procurement of
materials.
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91. If the contractor removes Government materials supplied to him from the site of work with a view to
dispose of the same dishonesty, he shall be in addition to any other liability civil or criminal arising
out of his contract be liable to pay a penalty equivalent to five times of the price of the materials
according to the stock issue rate or market rate whichever is higher. The penalty so imposed shall
be recovered at any time from any sum that may then or at any time thereafter become due to the
contractor or from his security deposit or from the proceeds of sale thereof.

92. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials
from approved manufacturer, get it tested in the Departmental Laboratory and approved by the
Department before use. No extension of time or escalation of price on such account shall be
entertained in future.

93. TOR rods, plates and structural members will be supplied in quantity, length and size available in
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length
of different diameter, size and specification as actually used (including hooks and cranks) in the
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the

Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

94. The contractor should at his own cost arrange necessary tools and plants required for the efficient
execution of work and the rates quoted should be inclusive of the running charges of each plant
and cost of conveyance. :

95. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the
lowest quotation or tender as laid down in works and Transport Department Resolution No-285
date- 17.04.1974. The Orissa Construction Corporation will be allowed a price preference to the
extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided
they express willingness to execute the work after reduction of rates by negotiation.

96. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Block Development Officer Dhenkanal
Sadar with their bills, failing which the amount towards royalties of different materials as utilised by
them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

97. Under no circumstances interest is chargeable for the dues or additional dues if any payable for
the work.

98. Trial Boring - The foundation level as indicated in the body of the departmental drawing is ‘purely
tentative and for the general guidance only. The Department has no responsibility for the suitability
of actual strata at the foundation level. The contractor has to conduct his own boring before starting
the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the

strata at founding level while quoting his rates for tender the contractor shall take in to account of
the above aspects.

99. Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing are
upon the direction of the Engineer-in-Charge to be amended and made good by the contractor at
his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they
ought to be paid for and in case of default Department may recover from the contractor the cost of
making good the works. The contractor is also required to maintain the road for 12 (Twelve) months
from the date of successful completion of the work.

100. From the commencement of the works to the completion of the same, they are to be under the
contractor’s charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Orissa harmless for any claims for injuries to person or structural damage to property
happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also, no claim shall be
entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity whether

natural or incidental damages so caused will have to be made good by the contractor at his own
cost.
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101. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as
per the latest provision of relevant IS. Code / I.R.C. code / MoRT&H specifications.
102. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue
an order book to the contractor to be kept at the site of the work with pages serially numbered.
_Orders regarding the work whenever necessary are to be entered in this book by the,Block. Officer-
in-Charge with their dated signatures and duly noted by the contractor or his authorized agents with
theirldated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the

Department. The order Book shall be the property of the Block. and shall not be removed from the

-.:' site of work without written permission of the Block Development Officer and to be submitted to the
Engineer-in-charge every month.

103. No part of the contract shall be sublet without written permission of the Block Development Officer
Dhenkanal Sadar or transfer is made by power of Attorney authorising others to receive payment
on the contractor's behalf. -

104. The contractor should attach the certificate in token of payment deposit with the registration

authority as per recent circular of the Government relating to his registration.

105. The rates quoted by the contractor shall cover the latest approved rates of labours, materials,

* P.O.L. and Royalties. Arrangement of borrow areas; land, approach road to the building site etc.

are the responsibility of the contractor.

106. The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as due
to percolation of water. The quoted rates will be inclusive of this.

107. The contractor shall make requisition of claim book from the date of commencement of the work
from the Department and shall maintain in proper form with pages serially numbered in order to
record items of works are not covered by his contract and claimable as extra. Claims shall be
entered regularly in this book under the dated signature of the contractor or his duly authorized
agents at the end of each month. A certificate should be furnished along with the claim to the effect

‘that he has no other claim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each
claim must be defined and should be given as for as possible regarding the quantities as well as the
total amount claimed. The claim book must be submitted by the contractor regularly by 10th and
16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work is liable
to be summarily rejected. The claim book is the property of the D.R.D.A and shall be surrendered
by the contractor to the Engineer-in charge after completion of the work or before recession of the
contract by the Department whichever is earlier for record.

108. Number of tests as specified in [.R.C. / MORT&H /I.S.| specification required for the construction of
roads / bridges / buildings or any other structural works will be conducted in any Govt. Test House /
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens
etc. will be borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-charge and on
both the accounts the cost shall be borne by the contractor.

109. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentivizing the
tenderer.

110. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Department. The Sanction of the Block Development Officer Dhenkanal Sadar
shall be necessary in each case. The contractor shall arrange his programme of work according to
the availability of the plant & machinery & no claim will be entertained for any delay in supply by the

Department.
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An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable fro_m the bills of the contractor regularly and the final payment for the work including
refupd of security deposit will not be made until the total amount due to the Government on account
of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor

i 7', at any contract at any time shall be recovered from his next subsequent bill. All transit and
; incidental charges in connection with the despatch of tools and plants and machineries from
workshop shed! deposit return there to, will be borne by the contractor.
The hire charge shall be recovered at the prescribed rates from and inclusive of the date, the plant
.'and machinery is made over up to and inclusive of the date of its return, even though the same day
it may not have been utilized for any reason except for a major break down which may take more
than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer—in-
charge when any plant or machinery goes out of order requiring major repairs. The hire charges are
for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boiler temperature and
bring plant to the operating conditions before the actual start of work. The machine will work in
shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and
maintenance staff will be leviable. These charges will be fixed by the Engineer-in- charge from time
of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift without prior
written permission of the Engineer-in-charge. The contractor shall release the plant and machinery
as and when required for periodical servicing and maintenance. He shall also provide for any labour
and water source for washing the plants. In the case of Concrete mixtures, payers and similar such
type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc.
washed at the close of work each day. The plant and machinery once issued to a contractor shall
not be returned by him on account of lack of arrangement of labour and material etc. on his part.
The same will be returned only when they do not require or when in the option of Engineer-in-
charge the work or a portion of work for which issued is completed.
The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and! or loss except fair wear and tear. The damage or loss as assessed
by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as to
the extent of damage or the value of article lost, the decision of Block Development Officer
Dhenkanal sadar shall be final. The contractor shall en or before the supply of plant and machinery
sign an agreement in indemnifying the Govt. against loss or damage to the machine. The
Contractor shall also be responsible for any claim for compensation for loss of life, injury or
damages to property etc. arising from any cause whatsoever. The contractor shall provide full time
chowkidar for guarding the plant and machinery at site. If the articles are not returned within the
i date originally specified or extended by the Engineer-in- charge, in addition to the normal hire
f charge, a surcharge equal to 10% of the hire charges will be levied for the period that the
machinery is not returned. Such period will be treated as working time. In the event of the non-
return of the machinery, the full value of the articles at the current market price will be recovered
from the contractors outstanding bills or any bills that may become due in respect of his other work
under the Block Development Officer Dhenkanal Sadar. The decision of the Block Development

Offcer shall be final in case of dispute.
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FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery,
enter in to an agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to
the contractor will be maintained by the Department will be attested by the contractor or his
authorised agent daily. In case of contractor contests the correctness of the entries and / or fails to
sign the log book, the decision of the Engineer-in-charge shall be final and binding on him. Hire
charges will be calculated according to the entries in the logbook and will be binding on the
contractor.

GREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS: -

This agreement made the Two Thousand between (here-in-after referred to as the hirer” which
expression shall unless excluded by or repugnant to the context include his heirs, executors,

28

G Scanned with OKEN Scanner



s

A P11 8 R A S AL

administrators and assigns) of the one part and the Gowt. of Orissa (here in after referred to as the
Governor which expression shall unless excluded by or repugnant to the context include his
successors in office as assigns) of the other part.
Where as the hirer desirous of hiring the tools and plants of the P.W. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to
as “the tools and plants”.
And where as Government has agreed to let in hire the tools and plants to the hirer on the terms
and conditions here in after mentioned. Now it is here by and between the parties here to as
follows: -
(a) In consideration of agreement that hire charges be recovered from their bill for work executed
on which this machinery will be used or any other than standing in the names of contractors in the
book of the Department or any other Government Department. The Govt. agrees to let the hirer
tools and plants for the period to be computed from the date of delivery of the tools and plant to the
hirer at the Block Development Officer Dhenkanal Sadar,
(b) The rate of hire charges will be as mentioned in the schedule attached.
(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any
part thereof without the previous written approval of the Engineer-in-charge.
(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Block
Development Officer. & workshop / store at Dhenkanal in the same good condition in which they
were received by him.
(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned
period, the hirer shall without prejudice and any other liability pay to the Government on account
equivalent to the rate of hire specified for the working period and an increase of ten percent.
(f) The tools and plants shall be open for inspection at all times to the officers of the Government.
(9) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8
hours each per day without the prior sanction of the Engineer-in-charge. If the hirer operates the
tools and plants beyond the aforesaid limit without the prior sanction of the Assistant Engineer, he
shall pay to Government additional hire charges as well as over time charges for staff for such
excess operation at the rate approved by the Engineer-in-charge from time to time.
(h) In case of breakdown, repairable at the site within a period of three days hire charges as
specified in the schedule will be levied except in case of major repairs.
(i) Normally the tools and plants will be supplied with operating staff.
(i) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to
property etc. arising due to any causes what-so-ever during the period of the machinery is in his
charge.
(k) All municipal or other dues and taxes payable on account of the use or operation of the tools
and plants for the period of hire shall be defrayed by the hirer.
(1) The hirer shall make good any loss or damages arising out of causes other than fair wear and
tear to the tools and plants during the period of hire. The cost recoverable from the hirer shall be
the full replacement value as determined by the Engineer-in-charge In the event of any loss or
damage not being made good by the hirer to the satisfaction of the said Engineer-in-charge the
office shall be at liberty to make good himself such loss or damage and recover the cost thereof
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary
to make good the loss or damage failing which the same will be recovered from his dues as in case
of hire charges.
(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge
shall be entitled to demand the return of tools and plants and the hirer shall return the tools and
plants within 72 hours from the date of receipt of such order in writing In case of failure on the part
of the hirer to comply with such order he shall be liable to pay such penalty as may be imposed by
the Engineer-in-charge for the period the tools and plant are detained provided that the maximum
penalty shall not exceed the cost replacement of the tools and plants.
(n) In case of any disputes between the hirer and the Government, the decision of the Collector &
District Magistrate will be final.
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(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and
the term Engineer-in-charge shall include all officers duly authorised by him to exercise powers on

his behalf.
THE SCHEDULE: -
Serial | Description and name of the articles. | No. Amount of hire | Remarks.
No. per hour

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the
Governor of the State has set their respective hand, the day and the year here in above written.

Signed by:

Signed sealed and delivered in the presence of

SCHEUDLE -A
IC E N

I/We hereby certify that I/We* am/are* related / not related (*) to any officer of any Block of the
rank of Junior Engineer & above and any officer of the rank of Assistant / Under Secretary and above of
the P.R & D.W. Department, Govt. of Odisha |/We* am/are* aware that, if the facts subsequently proved to
be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 1/We* shall be
liable to make good the loss or damage resulting from such cancellation.

Signature of Tenderer
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(not mandatory)
SCHEUDLE -B
I/We do hereby certify that the following works have been executed by me/us in the past.
S| No. Par}(it:l.lllars::I of |Value ?f ;ﬁrk Name of Period of | Whether the hemarks
work already executed/ In Department |Commencem| .o oo
exacutnd progress under which ek completed in
the works completion. | stipulated
were executed period.
1 2 3 4 5 6 7
Signature of the tenderer
Date.
SCHEUDLE -C
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK
(MINIMUM REQUIREMENT)
Sl. No. List of plants and equipments Requirement Marks
01 Cement Concrete Mixture 01 no. 20
02 Water Tanker 01 no. 15
03 Plate Vibrator 02 no. 15
04 Needle Vibrator 02 no. 10
05 Generator 33 KVA 01 no. 15
06 | Shuttering Material 300sgm 15
07 | Truck/ Tipper 01 no. 10
Minimum Pass marks for qualification - 80
NOTE :
1. Capacity of each plant and equipment should be as per specification attached separately.

2. The above equipment should either be owned or availed on long-term lease extended beyond the
duration of the work, the authority of which in either case is to be substantiated before award of the
work.

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as
“Owned/leased.”

4.  Apart from the above list, all other machinery/equipment as will be required for satisfactory
completion of the work shall have to be deployed by the agency.

5.

CERTIFICATE OF LIST WORKS EXECUTED

For deploying additional sophisticated machinery by the agency for completion of the work, no claim
shall be entertained.

2 Signature of Tenderer
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SCHEDULE - D
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR
ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved

Yes / No
in any litigation relating to the works,
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No

constituent partners been debarred/
expelled by any agency in India
during the last 5 years.,
3. a) Has the tenderer or any of its Yes / No

constituent partners failed to
perform on any contract work in
India during the last 5 years,

b) If yes, give details:

Signature of the tenderer

Note: If any information in this schedule is found to be incorrect or concealed, qualification application
will summarily be rejected. '
Signature of the tenderer
SCHEDULE -E
f Bid- rity D
<Letter head of the bidder> <Date> Bid No.:
To

[Insert complete name and address of the Authority/ Employer/ Tender Inviting Authority] I/We, the

undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid-Security.
Declaration.

' iti i Iment and /
. I/We accept that, the Authority/ Employer/ Tendgr lr]vmr]g f\uﬂ_\only shall cancel our empane it
gr suspend/ ;:F))rohibitf debar/ blacklist from participating in bidding in any coqtract of the State for a minimum
period of 180 days in addition to other penal action as per DTCN, if we are in breach of
our obligation(s) under the bid conditions.

Signature of the bidder
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SCHEDULE - F

1. The undersigned do hereby certify that all the statements made in the required attachments are true

and correct.
2. The undersigned also hereby certify that neither my/ our firm/ company individuals

: — nor any of its constituent partners have abandoned

any road/ bridge/ irrigation/ Buildings or other project work in India nor any contract awarded to |

us for such works have been rescinded during the last five years prior to the date of this bid.
3.

The_ unders_igned‘ hereby authorise(s) and request(s) any bank, person, firm or Corporation to
foTiISh pertinent information as deemed necessary and as requested by the Department to verify
this statement or regarding my (our) competency and general reputation.

4. The undersiqned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

T T T P T TTioM o T TTe Eose T o e

L=l

(Signature of Tenderer)
Title of Officer:
Name of Firm:

B e AL TAL 2 oy b b o P b e

SCHEDULE - F
BIDDER CONTACT ADDRESS

1. Name.
2. Address.
3. E-mail ID

4. Telephone No.

5. Mobile No.
Signature of Tenderer
Approved ___33______ pages

Block Developmant Officer
Dhenkanal Sadar Dhenkanal.
33

G Scanned with OKEN Scanner



