BID IDENTIFICATION NO: - GONDIA BLOCK- 01/ 2024-25

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

COVER - |

DETAILED TENDER CALL NCTICE FOR THE WORK

CONSTRUCTION OF ADDITIONAL CLASSROOM (ACR) IN
KENDUPADA HS

(Civii Tender)

OFFICE OF PANCHAYAT SAMITI, GONDIA

/
/
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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)

IDENTIFICATION No: - GONDIA BLOCK- 01 / 2024-25
E-mail address: - ori-gandia@nic.in

1. The Block Development Officer, Gondia on behalf of the Governor of Orissa invites Percentage rate civil bid in single cover
svstem for the works as detailed in the table, from the class of eligible contractors as mentioned in Col4(four) , registered with the
State Government and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually
drawn up in PWD P-1 form, for execution of Building(Civil Work).The proof of registration from the appropriate authority shall be
enclosed along with the bid. If successful, the bidder who has not registered under State Government has to register under the State
PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the following works.

| Approx. Cost of ‘
| s1. | Value of Class of Bid documen |
Name of works work. ) Securit ts (Non- Period of completion
No contractor y P |
j (Rs. In (Rs.). refundab
. _lakhs) - 9 ‘
e 2 3 4 5 6 7
Construction of Additional
I | classroom (ACR) in Dasaharapadia | 1253 ‘C'or'D’ | 12536.00 | 6000.00 | Six Calendar months ‘
PS
Construction of Additional P i month }
a | classroom (ACR) in Kendupada HS 1369 &or 1953708 EeRE oix Calendar months |

2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of
contract and other necessary documents can be seen in the office of the Panchayat Samit, Gondia during office hours

every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may
obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5
above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank
(Valid minimum one year from the date of receipt) duly pledged in favour of Block Development Officer, Gondia.
Bids without E.M.D. or in other shape will not be considered and liable for rejection.

N.B:- E.M.D. in shape of Cash/ Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4 The sale of the bid document shall start from dt.17.09.2024. The bid document will be available in district web
portal (https://dhenkanal.odisha.gov.in/) from dt. 17.09.2024 to 25.09.2024 upto 5.30 PM.The bidders shall download
the detail tender call notice from the district web portal only during the aforesaid period.The cost of bid document as
mentioned in col. No-6 has to be paid by each bidder in shape of demand draft drawn in favour of Block
Development Officer, Gondia from any scheduled commercial bank. Bid document will be received from dt.
17.09.2024 to dt. 25.09.2024 during office hour in the Office of the Block Development Officer, Gondia through
Registered post/ speed post only. No other mode of submission is acceptable,

5. Bids must be delivered through speed post/ registered post having identification No. GONDIA BLOCK- 01 /
2024-25 and identified with the name of work put to tender. The undersigned is not responsible for postal
delay if any, in the delivery of the documents for non- receipt of the same.

6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) E.M.D.
along with their bids. Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and
PAN card, otherwise his/ her bids shall be declared as non-responsive and thus liable for rejection. The original
certificates of the lowest bidder are to be produced before Block Development Officer, Gondia for verification.

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder
for a particular work will be liable for rejection.

8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the

effect that he/she has not yet availed the facility for more than two works during the current financial year, failing
which his/her tender will be rejected.

9. The bid will be opened at 11.30 AM. on dt. 26.09.2024 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on
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d receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working
at the same time and venue.

(V. I the rate quoted by a bidder is less than 15%
“hall be

)
N

of tendered amount, then such a bid shall be rejected and the tender
finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two

oers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will
tinalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, the
tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.

11. Additional performance security shall be obtained from the bidder when the bid amount is 5% and above and
below 10% less than the estimated cost put to tender at the rate of 50% of the difference between estimated cost put to
tender and bid amount. In case the bid amount is 10% and above less than the estimated cost put to tender additional
performance security at the rate of 150% of difference between estimated cost put to tender and bid amount shall be
deposited. Additional Performance Security must be deposited in shape of Demand Draft/Term deposit Receipt
Pledged in favour of Block Development Officer, Gondia within 7(seven) days otherwise the bid shall be cancelled
and the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall
be deducted from bills.

13. Other details can be seen in the bidding documents.

14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any
reasons thereof.

Sd/-
Block Development Officer
Gondia

\
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CHECKLIST TO BE ENSURED BY THE BIDDER

Whether
:I. Particulars Rglference to furnished Reference to
o ause no. Vs No Page no.
Cost of tender paper Rs.6, 000.00 (Xerox copy of DTCN
| financial instrument shall be furnished) Clause No.04
E M D 1% of the Estimated cost C|a[l)J.STéCN§.21
—_— —_— - - S
02 Or
E.M.D 2% of the estimated cost deploying cl D‘T‘S‘Nom
machineries outside the State .
L | Clause No.21
; ; . . DTCN
| 0 CopvolvaldRegstatonCertficate | crauseNootos | | o
. . D.T.CN
704 | Copy of valid GSTIrjl serjuﬁfatf - Clause No 06 I
D.T.CN
05; “CODV gl PfAlﬁC?rL‘ - | ClauseNo.OB | - N
: ; ; D.T.CN
06.  No Relationship Certificate in Schedule - A Clause No.35
07. | Information regarding current litigation, debarring / DTCN
(A) | expelling of the tender or abandonment of the work Cl o N 49
by the tenderer (Schedule-E) aYas e,
' (‘B)va%ﬁdavn (Schedule-F) N DTCN
R Clause No.49
‘ Tools & Plants and machineries as per the
I‘ requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-I
(Proof of ownership of Tools & Plants and
machineries is to be furnished in shape of copy of
08 | nd
(A) | invoices / required sale deed in case of 2
| purchase / required lease deed with owner ship DT.CN
documents of the leaser duly attested. In case of Claﬁsé No 7
centering & shuttering materials certificate of the ‘
Executive Engineer of Works Department within 90
‘ | days of last date of receipt of tender is allowed.
[
—
N
09. | Affidavit of Joint Venture in case of Civil Building D.T.CNN
| work. Clause No.8
|
o | . aton i
10. | Undertaking non-association with department Spheduler=

i ‘ Calling tenders.
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DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the
¢ afe Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
regf;"anon for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on production of definite proof from the
appropriate authority in prescribed firm to be eventually drawn in P W .D. FORM P-1 for the work “Construction of Additional

classroom (ACR) in Dasaharapadia PS”.

(a) If the tender is of composite basis and only tenderers with sound financial background capable of investing

required amount for advance procurement of all materials required for the work need apply. Department shall not
supply any material at all for the work

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and
agreement
2 The Bid documents are available on official website https://dhenkanal.odisha.gov.in from dt. 17.09.2024 to

25.09.2024 upto 5.30 PM. The last date and time of submission of Bid is as per contract data.

3 The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samit, Gondial, at
11.30 A M on 26.09.2024 in the presence of the bidders or their authorized representatives who wish to attend.

4 The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Gondia of Rs.6,000.00 towards cost of tender paper separately for bid

respectively. The bid document must be downloaded from website https://dhenkanal.odisha.gov.in during this

period. The intending tenderers down loading the tender document has to pay the cost of tender paper for each set

Rs.6,000.00 in shape of bank draft in favour of Block Development Officer, Gondia. The original copy of the

Demand Draft shall be submitted near the officer inviting the bid after last date and time of submission of bid but before

the stipulated date and time of opening of bid.

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration
certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the
relevant clauses of this DTCN.

6 The intending bidders are required to produce documents viz original Registration, valid GSTIN Certificate, PAN card after
opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership
and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the date of
opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/ her bid
shall be declared as non responsive and thus liable for rejection.

7 (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-I for which contractor shall have to secure minimum 70% of marks failing which
the tender shall be liable for rejection.

() In case the contractor proposes to engage machineries and equipments as asked for in the tender document, owned
or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries
within a period as to be able to execute an item of work as per original programme which will be part of the agreement.

(I} The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and

duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 12

(Twelve) months as mentioned in contract data from the last date of receipt of Bid documents

8. The companies or individuals registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil works having both legal competency and expertise
in Civil works need put tenders for this Civil work and the documentary evidence under appropriate Act in support of their

legal competency and expertise to execute work invariably should accompany their tender papers. If the Civil Contractor

is having registration in Electrical works under the same name and style, the question o.‘joirvoes not arise. The
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11

12

14.

15

16.

17.

18

19.

20.

tender papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany
tender papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and
receiving payment and will be responsible for all contractual obligations for execution of work for Civil ltems of work to the
Engineer-in- Charge.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 parts as follows.

a. Part - (A) For Civil items of works
b. Part - (B) ‘ Deleted
c. Part— (C) : Deleted

The contract shall be drawn & signed by Block Development Officer, Gondia on behalf of the Governor of Odisha.

(1) The Civil items of works as per Part-1 of Schedule of quantities of the Agreement shall be supervised measured and
check measured by the authorized persons of the respective works

If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney  shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the
tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted

The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work order. Tenderer
whose tender is accepted must submit a programme of work immediately after issue of work order for approval of

Engineer-in-Charge

All tenders received will remain valid for a period of 80 days from the last date prescribed for receipt of tenders and

validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date

that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be

issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of matW&dding the wheat/ rnce
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22

23

24.

25

26

referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer as per the terms and conditions laid down in OGFR and in no other form.
Bidder's desirous to hire machineries or equipments from outside the state or owned but deployed outside the state are
required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with E M D as specified
above will not be considered No adjustment of E.M.D. from one work to another will be entertained.

(N.B..-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as E.M.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN
card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Gondia for verification, otherwise his/her bid shall be declared as non-responsive and thus liable
for rejection

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer and in no other form, which including the amount already deposited as bid security (earnest
money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of equipments /
machineries from outside the state if any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for
the fulfillment of the contract in the office of the Block Development Officer, Angul or as directed.

The secunity deposit together with the earnest money and the amount withheld according to the provision of P-1
agreement shall be retained as secunty for the due fulfillment of this contract and additional performance security in
accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder
within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the
agreement and deliver it to the Engineer-in Charge. Following documents shall  form part of the agreement
a) The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
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——1

correspondence leading thereto & required amount of performance security including additional performance
security

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make
the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.O.R.No.202

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority

(2]
=

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor

Tenderers are required to liable by fair wages clause as introduced by Govt of Orissa, Works Department letter
No VIl (R&B) 5225, dt.26-2-55 and No Il, M-56/61-28842 (5), dt.27-9-61

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full
within the following or similar category.

Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from

time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary

building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work

are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of

temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge

of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.
b) Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.
Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will

be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by
the Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches
in order in project the public and employees from accident has to be provided by the Contractor at his own cost
Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work
and also any sum, which may become payable due to operation of the workmen compensation act, shall have to
be borne by the contractor.

1) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost.
No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required,
which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work
inclusive of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,
mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should
be inclusive in the rates. No extra payment will be made to the Contractor in this account
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38.
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40.

41,

42.

43

(a)
b)
c)

(d)

e)

e

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra
items of work or extra quantity of any items of work is taken up

The tenderers shall have to abide by the C P W.D safety code rules introduced by the Govt. of India, Ministry of Works
and Housing & Supply in their standing order no 44150, dtd 25-11-57 38. No part of the contract shall be sublet without
written permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing
others to receive payment on contractors behalf

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that

tenders must be received in order and according fo instructions in complete shape Incomplete tender is liable for
rejection

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma

for no relationship certificate is contained in a separate sheet vide Schedule-A.
DELETED

DELETED
DELETED
DELETED
DELETED
DELETED
DELETED

If any advance / Secured advance is granted by the Depariment the same will bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification
ILIR.C. & 1.S.1. Codes & Bridge code section | 11,111 IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.:2505, 1.S.:20086, 1.5.:2514. 1.S.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
his representative shall have the right to test the weight & quality from time to time.Cost of emply cement beg@ Rs.3.50/-
per each should be deducted from the bill.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of
security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at
site. Itis contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof shall be considered.
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52.
53.

54

55.

and plants required for efficient execution of work and the
and cost of consumables

The contractor should at his own cos! arrange necessary t00ls
& and running charges of such plant

rates quoted should be inclusive of transportation, hir
and Electrical works and takes care of the safety of

The contractor shall properly co-ordinate with the execution of P H

workers

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement

and may be changed from time to time subject fo the condition that the contractor will execute in advance an agreement

with the Engineer-in-Charge

No claim whatsoever will be entertained for supply of machineries No extension of time will be granted to the contractor

under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the

concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of

schedule-H
An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qu

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender
furnishing of the information in Schedule - E and

alification. The
documents

An affidavit to this effect is to be furnished in Schedule-F. Non

required affidavitin Schedule — F, the bid document will be summarily rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-|ll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.
Cost of testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for

carriage of water whatsoever will be entertained.

DELETED

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may

render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed {o have satisfied himself by actual inspection of the

site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and

Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the

specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered

during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading
and unloading freight for materials and all other charges necessary for the completion of the work to the entire satisfaction
of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government
will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or

damages due to any reasons whatsoever of any departmental material during the execution of work. In case of loss
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damage or misuse, recovery at the rate at 5 times the cost of the matenals will be deducted from the bills or his other I

dues.

1.00 % or the prevailing percentage of |. T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor's bill

2% of the gross amount of the bill will be deducted from the contractor's bill towards sales GST, where Agreement Value
is two lakh fifty Thousand and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any
payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

(A) Performance Security: Additional performance security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has
quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost | e estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within

7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding
for blacklisting shall be imitated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.
DELETED

DELETED

All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with IS 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil
water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained.

All fittings for doors and windows if supplied by the contractor should be best quality and should get approved by the
Engineer-in -Charge before their use on the work.

No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of
Attorney authorizing others to receive payment on the contractor’s behalf.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled

and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and

conform to relevant |.S. specification and should be got approved by the Engineer-in-charge of the respective wing before

they are used on the work.

1% of the gross amount of the bill will be deducted from the contractor's bill towards Cess as per the Building &

Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if

found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.2 list of works, which are at present in their hand 2. list of T&P and

3 list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid V
CONTRACTOR 11 NT OFFICER
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The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should

not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the

Department before taking up the work and during course of execution required from time to time. All such samples will be

tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the

Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of

execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6

months from the date of final certificate of completion of work the contractor shall make good of all such damages at his

own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in

the work and should conform to the minimum strength as per National Building Code

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work  through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the authority to which the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

0] All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant |.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(1 The tests have to be planned & carried out such that the progress of work is not hampered

(1) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered
from time to time

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract

form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of

the DTCN.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-1l (Price Bid). It shall be definitely understood that the Government does

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest

minimum Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is

found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ child lab/our. The decision of the

concerned Block Development officer is final and binding on the contractor. M//

BLOCK DEV
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100

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on the

application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bill
or market rates whichever is higher.

s at stock issue rates

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office
in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue

of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.

DELETED

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment
of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by
the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and
payment).

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain
the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to
account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
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of making good the works. The contractor is also required to maintain the road/ puilding for 12 (Twelve) months fi
date of successful completion of the work.

t of the works to the completion of the same, they are to be under the contractors
ges an

charge. The

d repairs occasioned or rendered necessary to

for any claims for injuries to person or
part of the

or loss due

From the commencemen
held responsible to make good all injuries, dama
f Orissa harmless
ant of proper care or misconduct on the

ork. Also no claim shall be entertained f
ther natural or incidental damages so C

contractor is to be
e or other causes and they hold the Govt. O

ge to property happening from any neglect, default, w
y one in his employment during the execution of the w

the same by fir
structural dama

contractor or an
aused will

to earthquake, flood. cyclone, epidemic, riot or any other calamity whe

have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the
relevant |.S. Code / |.R.C code / MoRT&H specifications
Where it will be found necessary by the Department, the Officer-in-Charge
e kept at the site of the work with pages serially numbered. Or
are to be entered in this book by the Officer-in-Charge with their dated signat

ents with their dated signature. Orders entered in this book an
ons 0
ithout written permission of the Engineer-In-

grade requirement as per the latest provision of

of the work shall issue an order book to the
ders regarding the work whenever necessary
ures and duly noted by the contractor or his
d noted by the contractor's agent shall be
f the Department. The order Book shall

contractor to b

authorized ag
considered to hav
be the property of

Charge and to be
should attach the certificate in token of paymen

e been duly given to the contractor for following the instructi
the Block and shall not be removed from the site of work w

submitted to the Engineer-in charge every month.
The contractor t deposit with the registration authority as per recent

circular of the Government relating to his registration.
or any other part or portion of the approved

discrepancy in printing or omissions of statutory specifications

In case of any
g the bid will be binding on the bidder.

download of the bid document, the decision of the officer invitin
terials, P.O.L. and Royalties

d by the contractor shall cover the latest approved rates of labours, ma
the responsibility of the contractor.

the term dewatering shall mean

document during

The rates quote
of borrow areas; land, approach road to the building site etc. are
y necessary

|ation of water. The quoted rates will

Arrangement
each work of concrete items wherever dewatering is imperativel

The rate for
e to perco

the execution or operation of the items due to standing water as well as du

be inclusive of this.
The contractor shal! make requisition of claim book from the date of commencement of the work from the Department and

maintain in proper block form with pages serially numbered in order to record items of works are not covered by his
his book under the dated signature of the contractor

furnished along with the claim to the effect

shall
tract and claimable as extra. Claims shall be entered regularly in t
the end of each month. A certificate should be

that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that

effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as
d. The claim book must be submitted by the contractor

con
or his duly authorized agents at

possible regarding the quantities as well as the total amount claime

" days of each month for orders of the En
mmencement of the work is liable to be summararily

regularly by 10th and 16 gineer-in-Charge or competent authority. Claims not

made in this manner or the claim book not maintained from the co
rejected. The claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge

after completion of the work or before recession of the contract by th

Number of tests as specified in LR.C. / MoRT&H / 1.S.I specificatio
ovt. Test House /Departmental laboratories/reputed

e Department whichever is earlier for record
n required for the construction of roads / bridges /

buildings or any other structural works will be conducted in any G

material testing laboratory as to be decided by the Engineer-in-charge. Te
tor. The collection of samples and testing are to be

sting charges including expenditure for collection

/ transportation of samples /specimens etc. will be borne by the contrac
directed by the Engineer-in-charge and on both the

conducted for both prior to execution and during execution as may be
accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
CONTRACTOR
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113

(e) Past history of litigation

|
n case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
. I . I
p:rncu ar Itender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justificati i i i
q j .tl .lcatlon for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from dis-incentivising the tenderer.

The following documen?s which are not submitted with the Bid. will be deemed to be part of the Bid:
| SI. No Particulars )

Notice Inviting tender
Instruction to the Bidders

1
(3 Condilons o Contract.
Contract data 7

4
5 7 Specifications
6 Drawings

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if
it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges
due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and
incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor The hire charge shall be recovered at the prescribed rates from and

inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the

same day it may not have been utilised for any reason except for a major break down which may take more than 72 hours

for repairs. The contractor shall immediately intimate in writing to the Engineer—in-charge when any plant or machinery

goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and

any other machinery requiring similar preparation the working hour will include the time required to make up the boiler

temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8

hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These

charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated

beyond 8 hours in any shift without prior written permission of the Engineer-in-charge.
The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance He

shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and

similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the

close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of

lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or

when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.The tools and plants

shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except

fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the

event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be

final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.

against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss

of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time

choukidar for guarding the plant and machinery at site.
{ returned within the date originally specified or extended by the Engineer in charg

If the articles are no - .
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not

returned. Such period will be treated as working time. In the event of the non-return of the mWe full value of the
15 BLOCK DEVELO NT OFFICER
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21,
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213

214

a

articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may become

t of his other work under the state public works Department. The decision of the Chief Engineer shall be final

due in respec

in case of dispute
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, ent

with the Engineer-in-charge or his nominees in the form attached Log Books for recording the hours

er in to an agreement

of daily works far

each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated

according to the entries in the logbook and will be binding on the contractor
ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall furnish the followings

Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.

Xerox copy of valid Registration Certificate. Valid GSTIN, PAN card along with the
ertificate, and Pan card, for verification of opening of Cover-l of the tender b

tender documents and furnish the
Onginal Registration ¢ efore Block
Development Officer, Angul as per Clause No.22.

urrent litigation, debarring / expelling of the applicant or abandonment of work by th
ank guarantee in

Information regarding ¢ e applicant in
schedule “E” and affidavit to that effect including authentication of tender documents and B
schedule “F” as per Clause No.49.

License criteria as per Clause No.8 for composite tender

DELETED

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on

hire/lease/buying as defined therein. (As per Annexure-)

DELETED

Proposal for subcontracting the components of the works for constructio more than

nlup-gradation, aggregating to not
20 percent of the contract price, if desired.
Submission of original bid security and tender paper c

time of submission of bid before the stipulated date & time for opening of the bid.
total financial turn over of an amount not less than the amount put to

financial years taken together of the last proceeding five financial years.

ost as prescribed in the relevant clause of DTCN after last date and

The intending tenderer(s) should have the
tender(Annexure Column-7) during any 3(three)

ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL :- (Vide Works Department

dtd.24.12.2005 and No.8310 dtd.17.05.2006)

Progress of work and Re-scheduling programme.

ock Development Officer shall issue the letter of acceptance to the successful
mencement of the contract.

shall submit to the Concerned Block Development for

Office Memorandum No.24716

The Bl contractor. The issue of the letter of
acceptance shall be treated as closure of the Bid process and com
Within 15 days of issue of the letter of acceptance, the contractor

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works along

with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time

to complete, 1/4th of the whole time allowed under the contract has elapsed,

allowed for any work exceeds one month
has elapsed, 3/4th of the whole of the work

of the whole of the work before ¥ of the whole time allowed under the contract

pefore 3/4th of the whole time allowed under the contract has elapsed.

uld appear to the Engineer-in-Charge that the actual process of the work
t of the Engineer-in-Charge, a

If at any time it sho does not conform to the
which consent has been given the Contractor shall produce, at the reques

programme to
to ensure completion of the works within the

revised programme showing the modifications to such programme necessary

e for completion. If the contractor does not submit an updated Programm
yment certificate and continue 1o withhold this

tim e within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next pa

amount until the next payment after the date on which the overdue Programme has been submitled,\e/
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ate of the Programme shall be a programme showing the actual progress achieved on oach aclivity and the elfect

An upd
anges to the sequence of the activitios

of the progress achieved on the timing of the remaining work including any ch
The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations The Contractor may
revise the Programme and submit it o the Engineer-in-Charge again at any time. A revised Programme I to show the
effect of Vanations and Compensation Events
Extension of the Completion Date,

The time allowed for execution of the works as specified in the Contract data sh
h time period as mentioned in letter of Award after the

o the work or from the date of handing over of the
ing the execution of the work as aforesaid,

w. be at liberty to forfeit the earnest money

all be the essence of the Contract The

execution of the works shall commence from the 15th day or sucl
date on which the Engineer-in-Charge issues written orders to commenc
site whichever is later If the Contractor commits defaull in commenc
Government shall without prejudice to any other right or remedy available in la
& performance guarantee / Security deposit absolutely

4s soon as possible after the Agreement is executed, the Contractor shall submit th

milestone and get it approved by the Department. The Chart shall be prepared in direct rela
Contract documents for completion of items of the works. It shall indicate the forecast of the date

e Time & Progress Chart for each
tion to the time stated in the
s of commencement and
greement between the

completion of various trades of sections of the work and may be amended as necessary by a
ments, and further to

Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract docu
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any

« =xceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the

work s per milestone given in contract data.
In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give no

in-Charge but shall nevertheless use constantly his best endeavours to prevent or m
t may be reasonably required to the satisfaction of the Engineer-in-Charge to procee

tice thereof

ake good

n writing to the Engineer-
d with

the delay and shall do all tha

the works

1) Force majored. or
~pnormally bad weather, or

| Serous loss or damage by fire, or
tion of workmen, strike or lockout affecting any of the trades employed on the work, or

/) Civil commotion, local commo
ors or tradesmen engaged by Engineer-in-Charge in executing work not forming part

v) Delay on the part of other contract
of the Contract.
i) in case a Variation is

Vi)

ntended Completion Date without the C

issued which makes it impossible for Completion to be achieved by the
ontractor taking steps to accelerate the remaining work and which would cause

the Contractor to incur additional cost, or
| Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control

Reguest for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing

wthin fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such

WL

= reguest the period for which extension is desired.
e for completion of work may be given. Such extension shall be

n zny such case a fair and reasonable extension of tim
e in writing, within 3 months of the date of receipt of such

communicated to the Contractor by the Engineer-in-Charg
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable

exiension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

¥ the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount

whose decision in writing shall be final and binding) may

caleulated at the rates stipulated below as the Chief Engineer (

secide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress

remains below that specified in Clause-2 of P-1 Contract or that the work remains mcompleg‘)r?/wll also apply to items
17 BLOCK DEVELOPMENT OFFICER

CONTRACTOR




24,

2.5.
251

252

116

117

F e

or group of items for which a separate period of completion has been specified Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld
However no interest whatsoever shall be payable on such withheld amount

The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall
be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal  up to two numbers will
be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his

authornized representative and Financial Advisor, of DRDA will remain present.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeting or after the management meeting and stated in writing to all who attended the meeting

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will
be realized from the contractor as penalty

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned
here in before tendering.
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.
As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the
prescribed format appended to the tender document

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after

opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall

CONTRACTOR 18 BLOCK DE\’EL(MO[—HCER



i

Vi

Vil

pmit separate tender for each. Each tender shall have the Bid Identification No.. Name & SI. No. of the work (as per
su

)£ 8) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures
and words, so that there is no discrepancy

If any discrepancy is found in the percentage quoled in words and figures, then the percentage quoted by the Contractor
in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / less
upto two or more decimal points, the first decimal point shall only be considered without rounding off. ‘
The tender shall be written legibly and free from erasures. over writings or corrections of figures. Corrections, over

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5%
over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before
making any payment.
The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of
next higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

(Total 119 Clauses)
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GENERAL CONDITIONS

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of

1. Drawings & Specifications

cost two copies of each of the drawings specifications, descriptive schedules and other details necessary

for execution of the work. All further drawings and details as may be prepared by the department from

time to time for reasonable development of the work described in the contract documents and reasonably
necessary to explain and amplify the contract drawings and to enable the contractor to execute and
complete the work shall also be supplied in duplicate to contractor free of cost

Any further copies of such drawings, required by the contractor shall be paid for by him The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site

and the Engmeer-in»charge or his authorised representative shall at all reasonable times have access to
the same
2. Contractor's Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the
works according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided
that the same can reasonably be inferred there from, If the Contractor finds any discrepancy in
the drawings or between the drawing and schedule of quantities and specifications, he shall
Jimmediately in writing refer the same to the Engineer-in-charge whose decision shall be final &
binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by
the contractor without any expense to the department If the work is not in order and if so directed
by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the
works shall be brought to the notice of the Engineer-in-charge immediately for his decision All
drawings, bill of quantities and specifications and copies therefore furnished by the department,
are their property. They shall not be used on any other work and shall be returned to the
Department on request on completion and before issue of final certificate or termination of the
contract.

C) All materials and workmanship shall be of the respect kinds described in the specification.
B.0.Q, contract and in accordance with the instruction of the Engineer-in-charge. The contractor
must satisfy himself about the same while furnishing samples for approval of the Engineer-in-
charge before incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of
materials or workmanship of all/any materials and work, as he may consider necessary at places
of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all
such tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contractor in a regular manner in the site office
for inspection and verification of the Engineer-in-charge or his representative from time to time.

g). It is the responsible of the tenderer to get the prepare verification certificate from the competent
authority for electrical works before the final bill.

h) Alteration / Addition & Omissions
The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or
any part thereof that may be in his opinion be necessary and for that purpose or if for any, other
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so
and the Contractor shall do any or allot followings:.

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.
CONTRACTOR 20 BLOCK DEVELOPMENT OFFICER
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4. Valuation of variations

c)
d)

e)

a)

Change the levels, lines, position and dimensions of any part of the works, and
Execute additional works of any kind necessary for the completion of the work. No such

variation shall in any way ratidate or invalidate the contract, but the value of all such

| be taken into account and shall be added to or deducted from

variations shal
made by the contractor

the contract sum accordingly, but no such variation shall he
without prior written instruction from the Engineer-in-charge.
The Schedule of quantities/rates shall be deemed to have been prepared and included

in accordance with the method of measurement of work set out and as per the relevant

specifications or in its absence relevant |'S. code of practice Any error in the

specification or in quantity or omission of any item from the schedule of quantities/ rates
shall not vitiate the contract, but he adjusted by adding to or deduction from the contract

sum provided that no rectification of errors, if any, shall be allowed in the contract

schedule of rates

All extra or additional work done or work omitted shall be valued at the rates and price

set out in the prices schedule of quantities, and/or derived there-from, if in arriving at the

contract sum, the Contractor have added to or deducted from the total of the items in

the tender any sum either as a percentage or proportion, then the same percentage of

proportion shall apply to all. items or works in the prices schedule as also for valuation

of variation.
If the contract does not contain any rate or price applicable to the extra or additional

work, or the rate or price in the priced schedule of quantities has become inapplicable in
the opinion of the Engineer-in-charge by virtues of such addition or omission, then
suitable rates or price shall be agreed such rates shall be derived by analysis based on
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available
therein, form any approved schedule with the various elements valued at local market

price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

CONTRACTOR

a)

To supply all materials, labour, supervision, services, supports, scaffoldings, approach
road, construction equipments, tools and plants etc., as required for proper execution of
all the items of the work as per drawing and speciﬁcatidn.

To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches
and excavations.

Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
usableand disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work:

Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc.

To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction
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Annexure- |

List of Plants & Equipments to be deployed on contract work

No Type of Equipments No. of machines required Marks
1. Concrete Mixture 1No 30
> | Concrete Vibrator Plate type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4 Truck/ Tipper 1No 10
5. Tractor 1 No 10
6. Water Tanker 1 No. 10
10
7. Water Pump 1 No.
~ Centering and Shuttering
8 Plate 1 Set 10
|
I o 100
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Schedule-A

CERTIFICATE OF NO RELATIONSHIP

I\We hereby certify that IAWWe* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Angul of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the P.R & D.W
Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently
proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and

security deposit and I/We* shall be liable to make good the loss or damage resulting

from such cancellation.
I/IWe also note that, non-submission of this certificate will render my / our

tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-
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SCHEDULE - B:- DELETED

'SCHEDULE - C
CERTIFICATE OF TOOLS AND PLANTS

IWe hereby certify that the followin
possession in working orders.

(1)

(i)
(iii)
()

g tools and plants, machineries and vehicles are in my /our

I'We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE - D:- DELETED

SCHEDULE - E
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.

Signature of Tenderer
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SCHEDULE - F
AFFIDAVIT

nor any of its constituent
partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any

contract awardeq to us for such works have been rescinded during th

e last five years prior to the
date of this big.

The undersigned hereby authorise(s) and request(

pertinent information as deemed necessary and
statement or regarding my (

The undersigned understa
agree to furnish any such
The undersigned underta

s) any bank, person, firm or Corporation to furnish
as requested by the Department to verify this
our) Competency and general reputation.

nds and agrees that further qualifying information may be requested and
nformation at the request of the Department.
ke that in case of an

y information furnished by me found to be incorrect,
the Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer

Name of Firm

Date

SCHEDULE - G: - DELETED

SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h)

(Admissible in case of composite bids only)

Sanction of Value of Sub- Sub-contractor (Name & : insimil K
the works contract Address) Experience in similar wor
1 2 3 4

Attach copies of certificates on possession of valid license for executin

g water suppfy/sanf!ary
work/building electrification works [Reference Clause 3.2 hj

Signature of the Tenderer.
Date

CONTRACTOR

[}
(93]

BLOCK DEVELOPBENT OFFICER



'l

SCHEDULE - |

SAMPLE FORMATS
UNDER TAKING

This is to certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other

entity that has prepared the design, specifications, and other documents for the Project nor has any
person associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Orissa
in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Orissa as aforesaid.
Signature of the Tenderer.

Date:-
Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.
SCHEDULE - J

RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the

rank of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as

follows.
Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working

under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under

Secretary in the Department.

Details of his relatives working in the
Department

Presently

Name of the my
working at

employee and his
designation in the firm

KSlno

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

]

I'am also duty bound to inform the relationship of any subsequent employment with any gazette

officer in the rank of an Assistant Engineer/Under Secretary in the Department. | am aware that

any breach of this condition would render my firm liable for penal action for suppression of facts.
Yours Sincerely

Signature of the Tenderer.

Date:-
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..\ME OF THE WORK:- Construction Of Ad
amount put to Tender :-_

D:

JENDE

| &

\{f‘\\‘\ an \ rx
SCHEDULE

/

Rs 13,69,749.00

ditional Class Room (ACR) in Kendupada HS

|St
Ivo ITEM OF WORK QUANTITY| UNIT | RATE |RATE IN WORDS
“’1‘ Earth work in hard soil withen 50m. | | |
‘ initial lead and 1.5m. Initial lift
’ including rough dressing and breaking Riipises TN
the clods to maximum 5cm. To 7em. 5050 | Cum | 26970 | Hundred SIXY | Rs 13,622.55
Laying the layers not exceeding 0.30m it
In depth etc complete. ' et
2|Providing and filling clean dry sandof | | | e
approved quality from approved quar
in foundation and plinth iz 6" thi:k " HRU':J“: ?r?rt
layer well watered and rammed incl. 46.06 | Cum | 833.30 Tht::e r:nd Ttlrirr‘:y Rs 38,3§1.80
‘ cost,conveyance, royalties and taxes of Paise
all materials etc.
" 3/C.C.(1:3:6) using 40mm HG metal of
approved quality from approved quarry
tncl‘. honst.lng_, compacting Rupees Six
\ curing,finishing the exposed surface i
A R Thousand Six
smooth, dewatering, shoring, Hundred Thirty
| |shuttering if necessary at the time of 13.89 | Cum | 6637.74 Seven and
laying concrete with cost, gonveyance, Sevety Four
royalty & taxes of all materials,cost of Paise
labour and T&p etc. all complete as per
| the direction of E.I.C.
4|Filling in foundation and plinth with Rupees One
excavated materials including water hundred Seve
and ramming as directed by the 5051 | Cum | 17980 | \ine and Eighg
Engineer-in -charge. Paise
[ 5|R.C.C. work of M - 20 grade with 20 mm
and down grade HGCB chips incl.
hoisting, laying concrete in layers not
exc. 15cm thick, compacting by means
of vibrator, curing,finishing the
exposed surface smooth, dewatering,
shoring, shuttering if necessary at the
time of laying concrete with cost,
conveyance, royalty & taxes of all
materials, cost of labour and T&p etc.
all complete as per the direction of
E.l.C.
Rupees Seven
Thousand Nine
A [Column Bases 8.76 Cum | 7912.84 | Hundred Twelve | Rs 69,316.48
and Eighty-four
Paise
Rupees Seven
Thousand Nine
B |Plinth band 3.10 Cum 7912.84 | Hundred Twelve | Rs 24,529.80
and Eighty-four
Paise
Rupees Sixteen
Thousand Nine
C |For beam and column 7.9 Cum | 16981.24 | Hundred eighty- | Rs 1,34,151.80
one and Twenty-
1 four paise




Thousand Seven

D |Lintel 1.26 | Cum | 13714.08 Hundred Rs 17,279.74
‘ Fourteen and
| Eight paise
— e L —1,_._———————*&————,#
Rupees Forteen
Thousand Three
E |Chajja 059 | Cum | 14306.28 | Hundred Sixand | Rs 8,440.71
Twenty-eight /
Paise ]
| Rupees
Fourteen
Thousand Three
| F |Roof Slab 956 | Cum | 14306.28 | | =\ civand| 1,36,768.04
i Twenty-eight
I Paise )
6|Cutting, straightening, coiled or bent
up T.S.rod for R.C.C. work incl.
| |bending, binding & tying the grills and Rupees Eight
| |placing in proper position with cost, Thousand Nine
conveyance,taxes of binding wire 18 to 30.00 antl | 8969.19 | Hundred Sixty- | Rs 2,69,075.70
20 gauge and T.S. rod, cost of all nine and
labour & T&P etc complete as per the Nineteen Paise
direction of E.I.C.
7|Flyash brick masonry in C.M. (1:6)
using brick of size 23cmx11cmx 8cm of
crushing strength not less than
75kg/cm2 with dimentional tolerance
plus minus 8% after immersing the
bricks for six hours befour use
incl.lowering, placing in position,
watering and curing and cost,
conveyance, royalties and taxes of all
materials, cost of labour & T&P etc.
complete as per the direction of E.lL.C..
etc all complete.
Rupees Five
Thousand Six
A |(For Foundation & Plinth) 15.67 Cum | 5681.10 | hundred Eighty- | Rs 89,022.84
one and Ten
Paise
Rupees Five
Thousand Seven
B |In Superstructure 21.88 Cum | 5714.43 hundred Rs 1,25,031,73
Fourteen and '
Forty-three Paise
8|Supplying, fitting and fixing steel Angle
iron door and windows as per
approved design and drawing Rupees Ninety
including all cost of materials and 144 Kg 90.21 | and Twenty-one | Rs 12,990.24
labour etc complete as per direction of Paise
Engineer in charge.
9[Supplying and fixing of G.I Pressed G.|
Door assembly with polymer powder
coated including the cost of all 4.55 Sqm 7000 Rqu:::sSa\;\;en Rs 31,850.00
materials and fitings etc. complete.
10 La,bour for fitting and fixing doors and Rupees Twenty
windows etc.all complete. 7.90 sSqm 23.43 Three and Forty Rs 185.10

Three Paise




- ]

[71]6mm thick cement plaster (T),fimmk |
. |smooth to R.C.C. surfaces after
cleaning the surface incl.watering, d
curing etc. complete with cost, Rupees Two /
conveyance, royalties & taxes of all 0588 | Sqm | 21232 |Hundred Twelve | pg 5065724
materials, labour and T&P etc complete il Thirty=two
as per the direction of E.I.C. Paise
12/16mm thick cement plaster |
(1:6),finished smooth to brick masonry
work in inside surface after cleanin
the surface incl.watering, curing ett?. H Ru:eszTwo
complete with cost, conveyance, 126.05 | Sqm | 27422 [0 evely | Rs 34,56543
royalties & taxes of all materials, labour Fourang Twenty«
' two Paise
and T&P etc complete as per the
direction of E.I.C.
13|/12mm thick cement plaster (1:6) for
brick masonry work in outside surface
after racking out joints incl.watering, Rupees One .
curing etc. complete with cost, Hundred Ninety
conveyance, royalties & taxes of all 13047 [.5qm 130:86 and Eighty-nine i 24’90512
materials, labour and T&P etc complete Paise
as per the direction of E.I.C.
14|20mm thick grading plaster
(1:4),finished smooth over roof slab
after cleaning the surface incl.watering,
curing etc. complete with cost, Rupees Two
conveyance, royalties & taxes of all 75.55 Sqm 293.00 Hundred Ninety- | Rs 22,136,15
materials, labour and T&P etc complete three :
as per the direction of E.I.C.
15|Fixing colour Vitrified tiles in dados of
size 600mm x600 mm of approved
make conforming 1S:13755 laid on 12 Rupees One
mm thickcement mortar(1:3)and filling Thousand Seven :
joints with white cement of approved 8.36 | Sqm | 1742.19 |Hundred Fourty-| Rs 14,564.71
quality including cost of all materials, two and Ninteen /
labour T&P etc rrequired for the work Paise
all completeas per direction of
Engineer-in-charge.
16|Supplying,fitting & fixing Vitrified tiles
in floors of size 600mm x600 mm of
approved make conforming 1S:13755 Rupees One
laid on 20 mm thick cement Thousand One
mortar(1:4)and filling joints with white 76.07 Sgqm | 1146.55 | Hundred Forty | Rs 87,218.06
cement of approved quality including Six and Fifty Five
cost of all work all materials,taxes, Paise
labour, T&P ,etc. complete as per
direction of Engineer-in-charge.
17|Distempering two coats with approved Rupees One
shade over a coat of oil bound primer Hundred Sixty-
incl. cost of all material, labour and 193.88 Sqm 10 one and Forttyy BS 31.’301'93
T&P etc. complete. Five Paise
18| Painting two coats with approved paint
to doors and windows over a coat of Rupees Two
primer incl. cost of all material, T&P and| 19,14 sqm | 237.61 Hundred Thfrty— Rs 4.547.86
labour etc complete. ( for Iron work ) seven and sixty- T
one Paise
|




g

\ \ﬁf’vﬁﬁwr coat painting two coats with

. |approved shade over a coat of oil Rupees One /
bound primer incl. cost of all 15046 | Sqm | 169.34 | Hundred SiXty- | pq 542609
material, T&P and labour etc complete. nine and thirty-
— Four Paise

20(Supplying, fitting & fixing of stainless
steel of 304 grade in hand railing using
50mm. Dia of 2mm. thick circular pipe
with Balustrade of size

32mm.x32mm.x2mm. @ 0.90m. C/C and Rupees Three

stainless square pipe bracing of size Thousand Five
32mm.x32mm.x2mm. In 2 rows in stair | 914 | Rmt | 3588.33 | Hundred Eighty | Rs 32,797.34
case as per approved design and Eight and Thirty
specification,buffing,polishing etc. with Three Paise

cost, conveyance, taxes of all materials
labour T & P etc. required for the
completion in all respect.

A
Total Cost of Civil works = RS 13:‘59-74(6,7
Say Rs 13,69,749.00

(Rupees Thirteen Lakh Sixty nine Thousand Seven Hundred Forty-Nine Only)

r X}

\f % Jo ’ 3
N‘\)\'ﬁ;{—q&\’w\ e ‘
Assistant Engineer Assistant Executive Engineer Block ent Officer

Gondia Block Gondia Block Gondia Block

¢ ‘i\oﬂ"gl i %
Assistant Executive Engineer Addl. Executive Officer (Tech.
Zilaparisad.Dhenkanal Zilla Parishad, Dhenkanal

/ n
Asst. Engineet
Zilla Parishad, Dhenkan=!



Special condition:

= Al materials, | i i i i
respect shall be arrang 'als, labour, machineries, and equipments required to complete the work in all

ed by the tenderer at his own cost The employer will bear no responsibility in this aspect
My /Our quoted rate is

% Excess over

% Less than

—_Equal to the corresponding estimate rate.

Signature of the Contractor.

”
; ! any‘ | lg excep | g ! l

No. of corrections.............
No. of overwriting.............
No. of interpolations...........

No. of omission................

Block Development Officer Signature of the Tenderer
5 Angul with date of submission of tender
ate:-

Official use only

1. Name of the WOrki-.............ooooiii e e
2. Approximate estimated cost put to tender:-Rs-
3. Value of E.M.D as per tender call notice:-
4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-
5. GSTIN /
7. Stipulated period of completion:-
8. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets
11. No of items tendered:-

12. Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

Block Development Officer

(Office Seal) v
CONTRACTOR & A BLOCK DEVELOBMENT OFFICER
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