BID IDENTIFICATION NO: -GONDIA BLOCK- 02 / 2025-26

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT
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DETAILED TENDER CALL NOTICE FOR THE WORK

DEVELOPMENT OF INFRASTRUCTURE AT KAPILASH
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GOVERNMENT OF ODISHA
DEPARTMENT OF P.R & D.W
INVITATION FOR BIDS (IFB)

IDENTIFICATION No: - GONDIA BLOCK- 02 / 2025-26
E-mail address: - ori-gandia@nic.in

1. The Block Development Officer, Gondia on behalf of the Governor of Orissa invites Percentage rate civil bid in single
cover systemfor the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(four) , registered with
the State Government and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be
eventually drawn up in PWD P-I form, for execution of Building (Civil Work).The proof of registration from the appropriate
authority shall be enclosed along with the bid. If successful, the bidder who has not registered under State Government has to register
under the State PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the
following works.

APpprox. . Cost of
Value of Bid .
SL Class of . documents Period of
Name of works work. Security .
No contractor (Non- completion
(Rs. In (Rs.). refundable)
lakhs)
1 2 3 4 5 6 7
Construction of Office building Eight Calendar
1 | with Market Complex of GPLF in 24.54 ‘Cor ‘D’ 24546.00 6000.00 months
Letheka.GP
Construction of Administrative
2 | Building at Pingua Degree 25.97 ‘Cor ‘D’ 25976.00 6000.00 Eight Calendar
College,Pingua months
Development of Infrastructure at
3 | Kapilash Mahavidyalaya Gondia 23.60 ‘C’or ‘D’ 23606.00 6000.00 Eight Calendar
months
Infrastructure Development of Eight Calendar
4 | Sridhara Swamy Mahavidyalaya 24.49 C or‘D’ 24493.00 6000.00 months
Sadangi
Construction of Office Building
5 | with Market Complex of GPLF in 24.59 C or ‘D’ 24591.00 6000.00 Eight Calendar
Poruhakhoja GP months

2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and other
necessary documents can be seen in the office of the PanchayatSamit, Gondia during office hours every day except on Sunday & Public
holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape
of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the
date of receipt) duly pledged in favour of Block Development Officer, Gondia. Bids without E.M.D. or in other shape will not be
considered and liable for rejection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4The sale of the bid document shall start from dt.23.03.2026. The bid document will be available in district web portal
(https://dhenkanal.odisha.gov.in/) from dt.23.03.2026 to 06.04.2026 up to 05.00 PM. The bidders shall download the detail tender call
notice from the district web portal only during the aforesaid period. The cost of bid document as mentioned in col. No-6 has to be paid
by each bidder in shape of demand draft drawn in favors of Block Development Officer, Gondia from any scheduled commercial bank.
Bid document will be received from dt.23.03.2026 to dt.06.04.2026 during office hour in the Office of the Block Development Officer,
Gondia through Registered post/ speed post only. No other mode of submission is acceptable.

5. Bids must be delivered through speed post/ registered post having identification No.GONDIA BLOCK- 02 / 2025-26 and identified
with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the delivery of the documents for
non- receipt of the same.
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6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) E.M.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and PAN card, otherwise his/her bids shall be
declared as non-responsive and thus liable for rejection. The original certificates of the lowest bidder are to be produced before Block
Development Officer, Gondia for verification.

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular
work will be liable for rejection.

8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she
has not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

9. The bid will be opened at 11.00 AM. ondt.07.04.2026 in the office of the undersigned in the presence of the bidders or their
authorized representatives, who wish to attend. If the office happens to be closed on the last date of sale and receipt / opening of the
bids as specified, the bid will be sold and received / opened on the next working day at the same time and venue.

10. The successful bidder who has quoted less bid price / rates less than the estimated cost put to tender shall have to
furnish Additional Performance Security as stated below in shape of Term deposit receipt/NSC/Bank Guarantee
duly pledged in favour of B.D.O., GONDIA, DHENKANAL within 7 days from the date of intimation, otherwise the
bid shall be cancelled with forfeiture of EMD.

If the successful bidder fails to deposit the additional performance security deposit within 7 days from
acceptance of his/her bid, he/she may be blacklisted as per works dept. letter No.13286 dtd.07.09.2017.

Additional Performance Security shall be taken on an incremental basis from the selected bidder for low bid prices
in the project works as under.

L.where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance

guarantee/ security percentage is required.

[I.where the bid price is below 10% but not below 20% of the project cost put to bid, the additional performance

guarantee/ security percentage shall be incremented by 0.1% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this additional

performance guarantee percentage shall be applied on the bid price.

[Il.where the bid price is below 20% or more below of the project cost put to bid, the additional performance

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost
put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on
the bid price.

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on
whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether

the decimal point of the percentage of bid price is 0.5% or more.

V. The additional performance security shall be treated as part of the performance security.

VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and
recommended to the competent authority of the Administrative Department for the approval of the Additional
Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other
elements of the bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the
contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder,

including detailed price analysis of its Bid price in relation to scope, schedule, resource mobilization, allocation of
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risks and responsibilities and any other requirements of the bid document. If, after evaluating the price analyses, the
procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract
at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a

normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid.

Additional performance security

S1
N Bid Price to be deposited by the successful
o.
bidder
Below 0% and not below No Additional Performance
1 .
10% Security
5 | Below 10% and not below Incremented by 0.1% for every

20% percentage of bid price below 10%

Incremented by 0.2% for every
3 20% or more below percentage of bid price below 20%
in addition to 1% of the bid price

N.B. If Situation arises transparent lottery will be held among all the qualified bidders on intimated later.
13. Other details can be seen in the bidding documents.

14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any reasons thereof.
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CHECKLIST TO BE ENSURED BY THE BIDDER

GONDIA

Whether furnished
Sl Particulars Reference to Clause Reference to Page no.
No no. Yes No
01. | Cost of tender paper Rs.6, 000.00 (Xerox copy of D.T.CN Clause
financial instrument shall be furnished) No.04
. D.T.C.N
E.M.D 1% of the Estimated cost Clause No.21
02. Or
E.M.D 2% of the estimated cost deploying machineries 1 DT.CN
outside the State Clause No.07&
Clause No.21
. . . . D.T.C.N
03. | Copy of valid Registration Certificate Clause No.01,05
. . D.T.C.N
04. | Copy of valid GSTIN certificate Clause No.06
D.T.C.N
05. | Copy of PAN Card Clause No.06
. . . . D.T.CN
06. | No Relationship Certificate in Schedule — A Clause No.35
07. | Information regarding current litigation, debarring /
. D.T.C.N
(A) | expelling of the tender or abandonment of the work by Clause No.49
the tenderer (Schedule-E) ’
(B) Affidavit (Schedule-F) D.T.CN
Clause No.49
Tools & Plants and machineries as per the requirement in
Schedule-C (Minimum 70% marks to be obtained) and
Annexure-I
(Proof of ownership of Tools & Plants and machineries is
08. | to be furnished in shape of copy of invoices / required
(A) | sale deed in case of 2™ purchase / required lease deed
with owner ship documents of the leaser duly attested. In D.T.C.N
case of centering & shuttering materials certificate of the Clause No.7
Executive Engineer of Works Department within 90 days
of last date of receipt of tender is allowed.
09. Affidavit of Joint Venture in case of Civil Building work. DT.CN
Clause No.8
10. | Undertaking non-association with department Calling Schedule - T
tenders.
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DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having registration for
Civil, Electrical and P.H.works for execution of Civil / E.I. / P.H. works on production of definite proof from the appropriate authority
in prescribed firm to be eventually drawn in P.-W.D. FORM P-1 for the work “Development of Infrastructure at Kapilash

Mahavidyalaya Gondia

(a) If the tender is of composite basis and only tenderers with sound financial background capable of investing required amount

for advance procurement of all materials required for the work need apply. Department shall not supply any material at all for the

work.
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and agreement.
2. The Bid documents are available on official website https://dhenkanal.odisha.gov.infrom dt.23.03.2026 to 06.04.2026 upto

05.00 PM. The last date and time of submission of Bid is as per contract data.

3. The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samit, Gondia, at 11.00 A.M on
07.04.2026 in the presence of the bidders or their authorized representatives who wish to attend.

4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be  prepared in the name of
the Block Development Officer, Gondiaof Rs.6,000.00towards cost of tender paper separately for bid respectively. The bid
document must be downloaded from website https://dhenkanal.odisha.gov.in during this period. The intending tenderers down
loading the tender document has to pay the cost of tender paper for each set Rs.6,000.00 in shape of bank draft in favors of Block
Development Officer, Gondia. The original copy of the Demand Draft shall be submitted near the officer inviting the bid after
last date and time of submission of bid but before the stipulated date and time of opening of bid.

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration certificate,
valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the relevant clauses of this
DTCN.

.6 The intending bidders are required to produce documents viz original Registration, valid GSTIN Certificate, PAN card after opening
of Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership and hiring of
plants and machineries mentioned at Annexure-I, preferably within three working days from the date of opening of the tender.
Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/ her bid shall be declared as non-
responsiveand thus liable for rejection.

7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipment’s as per Annexure-I for which contractor shall have to secure minimum 70% of marks failing which the tender
shall be liable for rejection.

(I)  In case the contractor proposes to engage machineries and equipment’s as asked for in the tender document, owned or hired but
deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid security including the
additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries within a period as to be able to
execute an item of work as per original program which will be part of the agreement.

1) The contractor intending to hire/lease equipment’s/machineries are required to furnish proof of ownership from the
company/person providing equipment’s/machineries on hire/lease along with contracts/ agreements/lease deed and duration of such
contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 12 (Twelve) monthsas
mentioned in contract data from the last date of receipt of Bid documents.

8. The companies or individuals registered with State Government and contractors of equivalent Grade / class registered with Central
Government / MES / Railways having registration for Civil works having both legal competency and expertise in Civil works need put

tenders for this Civil work and the documentary evidence under appropriate Act in support of their legal competency and expertise to
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execute work invariably should accompany their tender papers. If the Civil Contractor is having registration in Electrical works under
the same name and style, the question of joint venture does not arise. The tender papers shall bear signature of authorized person of
the tenderer, the letter of authorization should accompany tender papers. The authorization should clearly indicate the name of legal
person to sign and enter in to agreement and receiving payment and will be responsible for all contractual obligations for execution of

work for Civil Items of work to the Engineer-in- Charge.

9. (i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 parts as follows.
a. Part — (A) : For Civil items of works
b. Part— (B) : Deleted
c. Part— (C) : Deleted
The contract shall be drawn & signed by Block Development Officer, Gondiaon behalf of the Governor of Odisha.
(ii) The Civil items of works as per Part-I of Schedule of quantities of the Agreement shall be supervised measured and check
measured by the authorized persons of the respective works.

10 If an individual makes the application, the individual should sign above his full type written name and current address.

11 If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the full name of
his firm with its current address.

12 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy
of the power of attorney shall accompany the application. A certified copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.

13 If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the
tenders.

14. No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the tender.

15. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings will
not be accepted.

16. The work is to be completed in all respects within 8 (Eight) calendar months from the date of issue of work order. Tenderer whose
tender is accepted must submit a program of work immediately after issue of work order for approval of Engineer-in-Charge.

17. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and validity of tenders
can also be extended if agreed by the tenderers and the Department.

18. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the documents, which will
form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Orissa, and other relevant
specifications and drawings, which are available. Complaint at a future date that the tenderers have not seen plans and specifications
cannot be entertained.

. 19. The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the execution as per
actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in case of such modification of
drawings during the time of execution and shall in no way invalidate the contract and no extra monetary compensation will be
entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when
required.
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20.

21.

22.

23.

24.

25.

26.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site and locality
of the work, about the quality and availability of the required quantity of material including the wheat/ rice referred to above, medical

aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the

specifications attached there to and that he had taken in to account all conditions and difficulties that may be encountered during its
progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading,
freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in
Charge of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges
for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour and other factors.
The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along with tender in
the form of Deposit receipt of Schedule Bank / KissanVikashPatra / Post Office Savings BankAccount / National Savings
Certificate / Postal Office Time Deposit Account duly pledged in favour of the concerned Block Development Officeras per the
terms and conditions laid down in OGFR and in no other form. Bidder’s desirous to hire machineries or equipments from outside the
state or owned but deployed outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of E.M.D. from one work to another will be
entertained.
(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalized banks in favors of concerned Block Development
Officer shall not be considered as E.M.D)
The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN cardwhich are
mandatory and the original certificates are to be produced of opening of the tender before Block Development Officer, Gondia for
verification, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be strictly
in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not be accepted.
The department reserves the right of authority to reject any or all tenders received without assigning any reason whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of O.P.W.D.
Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent to rejection of their
tenders. The retention of E.M.D. with the Department will carry no interest.
The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of the validity
period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called the
“Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution,
completion and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the
“Contract Price”).
The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance security (Initial
Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan VikashPatra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favor of the concerned Block
Development officer and in no other form, which including the amount already deposited as bid security (earnest money) shall be 2%
of the value of the tendered amount (excluding 1% deposited towards hiring of equipments / machineries from outside the state if any)
and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the
Block Development Officer, Anguloras directed.
The security deposit together with the earnest money and the amount withheld according to the provision of P-1 agreement shall be
retained as security for the due fulfillment of this contract and additional performance security in accordance with the provisions
of the agreement.
The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder within 15 days
following the notification of award along with the Letter of Acceptance. The  successful bidder will sign the agreement and deliver

it to the Engineer-in Charge. Following documents shall ~ form part of the agreement.
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a)

b)

27.

28.

29.

a)

b)

<)

d)

)

h)

D)

The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any, forming the
bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto &

required amount of performance security including additional performance security.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make the security
deposit as above shallentail forfeiture of the Bid Security (earnest money) .No contract (tender) shall be finallyaccepted until
the required amount of initial security money is deposited. The security willberefunded after 12 (Twelve) months of
completion of the work and payment of the final bill and will notcarry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.0.R.No.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance of
tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter No.VII
(R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full within the
following or similar category.

Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from time to
time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary building required by
the tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be borne by the
contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of
the work for bonafide use of the land for work and all such construction of temporary nature by the contractor shall be done
after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall
have to be demolished and debris removed and ground made good and cleared after completion of the work at no extra cost.
Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. Refund of
royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being credited to revenue.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.

Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well as for the
execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will be entertained. e)
All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the Contractor.

Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be supplied by
the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in order in
project the public and employees from accident has to be provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work and also
any sum, which may become payable due to operation of the workmen compensation act, shall have to be borne by the
contractor.

The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost.

30. No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required, which has to be

carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work inclusive of carriage of all materials

and all incidental items of work.
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31.

32.

33.

34.

35.

36.
(€)]
b)
©)
(d)
€)

37.
38.

39.

40.

41.

42.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, mixing
platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should be inclusive in the
rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item besides
estimate amount unless written order is obtained from the competent authority and rate settled before the extra items of work or extra
quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry of Works and Housing
& Supply in their standing order n0.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without written permission to the
concerned Block Development Officer or transfer is made by the power of attorney authorizing others to receive payment on
contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other
necessary documents can be seen in all the offices issuing the documents and office of the under signed during office hours every day
expect on Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further
information at the same address. But it must be clearly understood that tenders must be received in order and according to instructions
in complete shape. Incomplete tender is liable for rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an
Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he
shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for no relationship
certificate is contained in a separate sheet vide Schedule-A.

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification. I.R.C. & L.S.L
Codes & Bridge code section LILIILIV&VII & latest design criteria for pre-stressed concrete bridge specially for Roads & Bridges
issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of mechanical vibrators from the range
of 1.S.:2505, 1.S.:2006, 1.S.:2514. 1.S.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made leak proof
and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the Department
will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly of fully such structures,
if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering shall be
the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or his
representative shall have the right to test the weight & quality from time to time.Cost of emply cement beg@ Rs.3.50/- per each
should be deducted from the bill.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of security
guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at site. It is contractor’s

risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per clauses of the contract.
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43.

44,

45.

46.

47.

48.

49.

50.

51.

52.

53.
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Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory traffic
restriction in the town area for Transport of construction material to site of work is to be taken in to consideration before tendering and
no consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the rates quoted

should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement and may be

changed from time to time subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-

Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor under this

ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the concerned

Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to

furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect

is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required affidavit in Schedule — F, the bid
document will be summarily rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the presence of
responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall
bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Control and
Research Laboratory. Test should be carried out in accordance with the stipulation in Bridges code section-III.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the specimen did not
give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Qualitycontrol and Research Laboratory. Cost of
testingof all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for carriage of

water whatsoever will be entertained.

DELETED

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render

necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the site and

locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and Flood stuff etc. and

that the rates quoted by him in the tender will be adequate to complete the work according to the specifications attached thereto and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted labour
rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for materials and all other charges
necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized
subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in case the contractor
finds later on to have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will be

responsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the execution of work.
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In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other

dues.

56. 1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

57. 2% of the gross amount of the bill will be deducted from the contractor’s bill towards sales GST, where Agreement Value is two lakh
fifty Thousand and above.

58. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any payable for
the work executed and final bill pending disposal due to any reason whatsoever.

59. No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

60. Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of work through
labour should produce valid license from licensing authorities of labour Department.

61. (A) Performance Security: Additional performance security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event, the only the successful bidder who has quoted less bid price/ rates
than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to
tender minus the quoted amount as Additional Performance Security in shape of Demand Draft/Term deposit Receipt
pledged in favour of Block Development Officer within 7(seven) days otherwise the bid shall be cancelled and the
security deposit be forfeited. Further proceeding for blacklisting shall be imitated against the bidder.

62. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing and
acceptance as may be requiring by the concerned Executive Engineer.

63. DELETED

64. DELETED

65. All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract Agreement
having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted in accordance with IS
456 and IS 516 .

66. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil water if
necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and benching and
leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of these incidental items of
work. It should be understood clearly that no claims whatsoever would be entertained.

67. All fittings for doors and windows if supplied by the contractor should be best quality and should get approved by the Engineer-in -
Charge before their use on the work.

68. No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of Attorney
authorizing others to receive payment on the contractor’s behalf.

69. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work Housing
and Supply in their standing order No-44150 dtd.25.11.57.

70. The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled and unskilled
employed by him on the work.

71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and conform to
relevant LS. specification and should be got approved by the Engineer-in-charge of the respective wing before they are used on the
work.

72. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building & Other
construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.

73. After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for testing buildings, if found
necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

74. The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and 3.list of
work executed in the prescribed preform(s) enclosed herewith in appropriate place of bid document.
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All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C. structures like

roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be

unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the Department before

taking up the work and during course of execution required from time to time. All such samples will be tested at Departmental

Control and Research Laboratory, at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of execution of

work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6 months from the date

of final certificate of completion of work the contractor shall make good of all such damages at his own cost with no extra cost to the

Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in the work and

should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work

through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim whatsoever

regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any eventuality of difference for

co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that he has not

yet availed the facility / participated in the tender for more than two works (Excluding this work) during the current financial year.

The name of work for which participated and the authority to which the tender was submitted must be mentioned in the affidavit,

failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

@ All materials before they are being used in the items of works as per this Schedule of quantities and also the finished items
of work where tests are applicable shall have to be tested through the Engineer-in-charge of the respective wing at
appropriate Laboratories according to the relevant L.S. specifications of the materials and the said items of works and the
cost of all such tests shall have to be borne by the Contractor and the rates of the items of works should be inclusive of cost
of such tests.

(1) The tests have to be planned & carried out such that the progress of work is not hampered

(1II) The tests are mandatory as per the prescribed frequencies and L.S. specifications. However, these are not exhaustive and the
Engineer-in-charge has the right to prescribe other required test if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract form shall

prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness of the

trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the Government does not accept

any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or omissions,

deductions or alternations set forth in the conditions of the contract and such omissions, deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest minimum Wages

Act, the concerned Block Development officer will have the right to investigate and if the contractor is found to be in default, he may

recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour office of

CONTRACTOR BLOCKDEVELOPMENT OFFICER

GONDIA



89.

90.

91.

92.

93.

94.

95.

96.

97.

98.

99.

100.

the Govt. The contractor shall not employ child labour. The decision of the concerned Block Development officer is final and binding
on the contractor.

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and specification at his
own cost for completion of the work with the time schedule. No extension of time will be granted on the application of the contractor

due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of the work due
to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or market rates whichever is
higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same dishonesty,
he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty equivalent to five
times of the price of the materials according to the stock issue rate or market rate whichever is higher.

The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due to the
contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office in-charge
subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of materials but no cost for
raising shed for storage, pay of security guard etc. will be borne by the Department. The Department is not responsible for considering
the theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full
penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the work and
the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such materials will be at
the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate whichever is higher.
DELETED

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to arrange by
themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department before use. No extension of time or escalation of price on such account shall be
entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of
reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their
weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge
(Wastage of bars and unnecessary lapping will not be considered for measurement and payment).

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as
laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be
allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided
they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their payment
to the concerned Block Development Officer with their bills, falling which the amount towards royalties of different materials as
utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the general
guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The contractor has to
conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the
strata at founding level while quoting his rates for tender the contractor shall take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work arising out
of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made

good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be
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paid for and in case of default Department may recover from the contractor the cost of making good the works. The contractor is also
required to maintain the road/ building for 12 (Twelve) months from the date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The contractor is to
be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other
causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or
any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant 1.S.
Code / L.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the contractor to
be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are to be entered in this
book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorized agents with their dated
signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor
for following the instructions of the Department. The order Book shall be the property of the Block and shall not be removed from the
site of work without written permission of the Engineer-In-Charge and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of the
Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved document
during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. Arrangement of
borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution
or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall
maintain in proper block form with pages serially numbered in order to record items of works are not covered by his contract and
claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly authorized
agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no other claim beyond
this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in
the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the total amount
claimed. The claim book must be submitted by the contractor regularly by 10th and 16™ days of each month for orders of the
Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work is liable to be summararily rejected. The claim book is the property of the block. and shall be surrendered
by the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.

Number of tests as specified in .R.C. / MoRT&H / 1.S.I specification required for the construction of roads / bridges / buildings or any
other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed material testing laboratory as to
be decided by the Engineer-in-charge.Testing charges including expenditure for collection / transportation of samples /specimens etc.
will be borne by the contractor. The collection of samples and testing are to be conducted for both prior to execution and during
execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.
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(e) Past history of litigation.
111. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular tender
for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification for such back

out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from dis-incentivising the tenderer.

112. The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:
SI. No Particulars
1 Notice Inviting tender
2 Instruction to the Bidders
3 Conditions of Contract.
4 Contract data
5 Specifications
6 Drawings

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is
desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The Sanction of the Chief
Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to the availability of the plant
& machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the
contractor regularly and the final payment for the work including refund of security deposit will not be made until the total amount
due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor
at any contract at any time shall be recovered from his next subsequent bill. All transit and incidental charges in connection with the
despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire
charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and
inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for a major break
down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer—in-charge
when any plant or machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot
mix plant and any other machinery requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 hours
each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be
fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift
without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall also
provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such type of
equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work each day. The plant
and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of labour and material etc.
on his part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the work or a portion
of work for which issued is completed. The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made
good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,
Dhenkanal shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the
Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life,
injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for guarding
the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the normal hire
charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not returned. Such period will

be treated as working time. In the event of the non-return of the machinery, the full value of the articles at the current market price will
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be recovered from the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state
public works Department. The decision of the Chief Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement with the
Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for each of the plant and
machinery supplied to the contractor will be maintained by the Department will be attested by the contractor or his authorized agent
daily. In case of contractor contests the correctness of the entries and / or fails to sign the logbook, the decision of the Engineer-in-
charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on

the contractor.

114. ELIGIBILITY CRITERIA FOR QUALIFICATION:
Applicants shall furnish the followings.
a. Required E.M.D as per the Clause No. 7 and Clause No.21.
b. Demand draft towards cost of tender paper as per Clause No.4.
c. Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the
Original Registration certificate, and Pan card, for verification of opening of Cover-1 of the tender before Block Development
Officer, Angul as per Clause No.22.
d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in
schedule “E” and affidavit to that effect including authentication oftender documents and Bank guarantee in schedule “F” as
per Clause No.49.
e. License criteria as per Clause No.8.for composite tender.
f. DELETED
g. Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on
hire/lease/buying as defined therein. (As per Annexure-I)
h. DELETED
i. Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not more than 20
percent of the contract price, if desired.
j- Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and
time of submission of bid before the stipulated date & time for opening of the bid.
k. The intending tenderer(s) should have the total financial turn over of an amount not less than the amount put to
tender(Annexure Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.

115. ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005
and No.8310 dtd.17.05.2006)

2.1. Progress of work and Re-scheduling programme.

2.1.1. The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of acceptance
shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for approval a
Programme showing the general methods, arrangements, and timing for all the activities in the Works along with monthly cash flow
forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time allowed for any
work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, !> of the whole of the work
before /> of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time
allowed under the contract has elapsed.

2.14. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme to
which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme showing
the modifications to such programme necessary to ensure completion of the works within the time for completion. If the contractor
does not submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract
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value from the next payment certificate and continue to withhold this amount until the next payment after the date on which the

overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the
progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise the
Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations and
Compensation Events.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The execution of the
works shall commence from the 15th day or such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the site whichever is later. If the Contractor
commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each milestone and
get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract documents for
completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the Engineer-in- Charge and the Contractor within the
limitations of time imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
programme has been agreed upon) complete the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in writing
to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or make good the delay and shall do all
that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

i) Force majored, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part of the
Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request the
period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be communicated
to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non-application by the
contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall
be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available under the
law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as

the Chief Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered value of the work for
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2.4.

2.5.
2.5.1.

2.5.2.

116.

117.

118.

119.

ii.

every completed day / month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the
work remains incomplete. This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount
of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is originally given. The amount of
compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the
Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled
milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However no interest whatsoever shall be
payable on such withheld amount.

The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be

finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will be

taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his authorized

representative and Financial Advisor, of ZillaParishada will remain present.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of management meetings
shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the meeting
and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 27.05.2005 of Works
Department, Orissa):-To rescind the contract (of which rescission notice in writing to the contractor under the hand of theExecutive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realizedfrom the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned here in before
tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black listing of
Contractors vide letter n0.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications
despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the electrical

inspector / equally competent authority responsible for the work prior to Energisation of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed format
appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate sealed

envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in
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iii.

iv.

Vi.

Vii.

the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender
shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures and words, so
that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor in words shall
be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount will be
treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally with either
to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with the
percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / less upto two or
more decimal points, the first decimal point shall only be considered without rounding off.
The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings &

interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the contract.

The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the
estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment.
The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of next higher
authority.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less

shall be added or subtracted from the gross amount of the bill.

(Total 119 Clauses)
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GENERAL CONDITIONS

1. Drawings & Specifications
The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two
copies of each of the drawings specifications, descriptive schedules and other details necessary for execution of the
work. All further drawings and details as may be prepared by the department from time to time for reasonable
development of the work described in the contract documents and reasonably necessary to explain and amplify the
contract drawings and to enable the contractor to execute and complete the work shall also be supplied in duplicate
to contractor free of cost.
Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep
one copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-in-
charge or his authorized representative shall at all reasonable times have access to the same.

2. Contractor’s Responsibility.
a The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and specifications taken
together, if the same is not particularly shown or described therein, provided that the same can reasonably be inferred
there from, If the Contractor finds any discrepancy in the drawings or between the drawing and schedule of
quantities and specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose
decision shall be final & binding.
b) Any work done at any time or even before receipt of such details shall be removed/replaced by the
contractor without any expense to the department If the work is not in order and if so directed by the Engineer-in-
charge error inconsistencies in drawings and local conditions affecting the works shall be brought to the notice of the
Engineer-in-charge immediately for his decision All drawings, bill of quantities and specifications and copies
therefore furnished by the department, are their property. They shall not be used on any other work and shall be
returned to the Department on request on completion and before issue of final certificate or termination of the
contract.
c) All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, contract
and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy himself about the same
while furnishing samples for approval of the Engineer-in-charge before incorporation in the works.
d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials or
workmanship of all/any materials and work, as he may consider necessary at places of manufacture, fabrication, on
the site or at such other places. The expenditure incurred for all such tests shall be borne by the contractor.
e) All approved samples are to be preserved by the contractor in a regular manner in the site office for
inspection and verification of the Engineer-in-charge or his representative from time to time.
2). It is the responsible of the tenderer to get the prepare verification certificate from the competent authority
for electrical works before the final bill.
h) Alteration / Addition & Omissions
The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part thereof that
may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in his opinion be

desirable, he shall have power to order the Contractor to do so and the Contractor shall do any or allot followings:.

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work. No such variation shall in

any way ratidate or invalidate the contract, but the value of all such variations shall be taken into account and shall
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be added to or deducted from the contract sum accordingly, but no such variation shall be made by the contractor

without prior written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in accordance with the method

of measurement of work set out and as per the relevant specifications or in its absence relevant 1.S. code of practice Any

error in the specification or in quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the

contract, but he adjusted by adding to or deduction from the contract sum provided that no rectification of errors, if any,

shall be allowed in the contract schedule of rates.

4. Valuation of variations

a)

All extra or additional work done or work omitted shall be valued at the rates and price set out
in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum,
the Contractor have added to or deducted from the total of the items in the tender any sum either
as a percentage or proportion, then the same percentage of proportion shall apply to all. items or

works in the prices schedule as also for valuation of variation.

b) If the contract does not contain any rate or price applicable to the extra or additional work, or the
rate or price in the priced schedule of quantities has become inapplicable in the opinion of the
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be
agreed such rates shall be derived by analysis based on standard schedule of rates of State
P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the
various elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,
construction equipments, tools and plants etc., as required for proper execution of all the items of
the work as per drawing and specification.

b) To provide all incidental items not shown or specified in particular, but reasonable or necessary
for successful completion of the work in accordance with the drawings, specifications and
schedule of quantities.

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and
excavations.

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

e) De-watering as required and directed.

f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
usableand disposal of surface earth and materials from site as directed.

g) Curing of ail concrete and cement works as per specification and direction,

h) Centring, shuttering as required for all concrete work.

i) Bending, binding, tying the grill & placing in position, including supply of all materials &labour
etc.

D To provide water and power required for construction testing and commissioning,

k) Testing of materials and works as per specification and direction

CONTRACTOR

BLOCKDEVELOPMENT OFFICER
GONDIA



Annexure- I
List of Plants &Equipments to be deploved on contract work

SI. No Type of Equipments No. of machines required Marks
. 1 No
1. Concrete Mixture 30
C te Vibrator Plat
5 oncrete Vibrator Plate type | No. 10
Concrete Vibrator Needle type’
3. 1 No. 10
4. Truck/ Tipper I No 10
5. Tractor 1 No 10
6. Water Tanker I No. 10
10
7. Water Pump 1 No.
] Centering and Shuttering Plate | Set 10
100
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Schedule-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that [/We* am/are* related / not related(*) to any officer of

PanchayatSamiti Office, Gondia of the rank of Assistant Engineer & above and any officer of
the rank of Assistant / Under Secretary and above of the P.R & D.W Department, Govt. of
Orissa I[/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract
will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to
make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable

for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-
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SCHEDULE - B:- DELETED

SCHEDULE - C

CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

®

(i)

(iii)

(iv)

)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.
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SCHEUDLE - D:- DELETED

SCHEDULE - E
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING
OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.

b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signature of Tenderer
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SCHEDULE - F

AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent partners have

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us
for such works have been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.

4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the

Government has right to reject the Bid.

(Signature of Tenderer)
Title of Officer
Name of Firm

Date
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SCHEDULE - G: - DELETED

SCHEDULE — H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]

(Admissible in case of composite bids only)

Sanction of Sub-contractor (Name & . s
the works Value of Sub-contract Address) Experience in similar work
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building

electrification works [Reference Clause 3.2 h]

Signature of the Tenderer.
Date
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SCHEDULE —1

SAMPLE FORMATS
UNDER TAKING

This is to certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has

prepared the design, specifications, and other documents for the Project nor has any person associated with
been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in
an Engineering Department of the Government of Orissa or other gazetted officer retired from Government
service during last two years without prior permission of the Government of Orissa in writing on or before
submission of this tender. I am aware that my contract is liable to be cancelled if either I or any of my
employees is found any time to be such a person who had not obtained the permission of the Government of
Orissa as aforesaid.

Signature of the Tenderer.
Date:-
Note: 1. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same may be cited
in a separate letter.
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SCHEDULE —-J

RELATIONSHIP DECLARATION

To,

The Tender Inviting Officer,

Subject: ( Name of the Work)

Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an
Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows.

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under my
firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department.

Slno | Name of the my employee Presently working | Details of his relatives working in the Department
and his designation in the at
firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. I am awarethat any breach of this
condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:-
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Bill of Quantities

Name of the work :-

Development of Infrastructure at Kapilash Mahavidyalaya, Gondia

AMOUNT PUT TO TENDER:-

Rs. 23,60,548.06

Name of the Bidder :-
Contract No:-
SL. ITEMS OF WORK QUANTIT | UNIT | RATE RATE IN WORDS AMOUNT
No Y
1 Providing and laying Reinforced Cement
Concrete conforming to M20 grade with crushed
hard granite stone aggregate 20mm &
downgraded mixing in concrete mixer and laying
on approved surface as per approved drawing and
compacted Concrete surface with Vibrator and
curing up to specify period, including cost &
conveyance of all materials, labour , royalty,
E.M.F,D.M.F, additional Charges
,labourcess..etc. Complete the work including
Centering, shuttering as per specification and
direction of the Engineer-in-charge.
A. Beam and Column 25.12 Cum 19818.77 Rupees Rs. 497847.50
Nineteenthousandeight
hundred eighteen and
seventy seven paisa)
Only
B. Lintel 2.39 Cum 14970.35 Rupees Rs. 35779.13
Fourteenthousandnine
hundred seventy and
thirty five paisa) Only
C. Chajja 1.16 Cum 14652.53 Rupees Rs. 16996.93
Fourteenthousandsixhu
ndred fifty two and
fiftythree paisa) Only
D. Roof slab 2291 Cum 14652.53 Rupees Rs. 335689.46
Fourteenthousandsix
hundred fifty two and
fiftythree paisa) Only
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Supplying, providing and straightening the coiled | 38.29 Qtl 8094.20 Rupees Eight Rs. 309926.91
or bent up HYSD bars, cutting, bending and thousand ninety four
placing the grills in position with ties and chairs, and twenty paisa) Only
spacers and binding the grills in position with
binding wire 18 to 20 gauge, lapping, splicing,
welding the joints where ever necessary for
R.C.C. works including cost and conveyance of
materials, Labour Charges, Labourcess ..etc .
Complete the work as per specification and
direction of Engineer-in-charge.
Supplying all materials, labour, T&P for Fly-ash | 35.77 Cum 6050.32 Rupees Six thousand Rs. 216419.94
Brick masonary with C.M. fifty and thirty two
(1:6)inSuperstructure including cost and paisa) Only
conveyance of material, royality,
E.M.F.,.D.M.F.,additionalCharges,Labourcess
etc. all complete as per the specification and
direction of the Engineer-in-charge.
Supplying, fitting and fixing Steel Angle iron 512.00 Kg 81.17 Rupees Eighty one Rs. 41559.04
door and windows as per approved degign and and seventeen paisa)
drawing including all cost of materials and labour Only
etc complete as per direction of Engineer in
charge.
Supplying, fitting and fixingof G.I. door 5.20 Sqm 7000.00 Rupees Seven Rs. 36400.00
assembly with polymer powder coated including thousand zero paisa)
all cost of materials and fitting etc complete as Only
per direction of Engineer in charge.
Labour for fitting and fixing door and windows 17.09 Sqm 23.43 Rupees Twenty three | Rs. 400.41
etc complete. and forty three paisa)
Only
Providing 6mm thick Cement plaster in Cement 247.41 Sqm 217.86 Rupees Two hundred Rs. 53900.74
mortar ( 1:4) over R.C.C. surface including cost seventeen and eighty
and conveyance of materials, labour charges, six paisa ) Only
royalty, E.M.F, D.M.F, additional charges,
labourcess ..etc. complete as per direction of
Engineer-in-charge.
Providing 16 mm thick Cement plaster in Cement | 177.11 Sqm 282.43 Rupees Two hundred Rs. 50021.17
mortar ( 1:6) over brick masonary including cost eighty two and forty
and conveyance of materials, labour charges, three ) Only
royalty, E.M.F, D.M.F, additional charges,
labourcess ..etc. complete as per direction of
Engineer-in-charge.
Providing 12mm thick Cement plaster in Cement | 146.17 Sqm 195.75 Rupees One hundred Rs. 28612.77

mortar ( 1:6) over brick masonary including cost
and conveyance of materials, labour charges,
royalty, E.M.F, D.M.F, additional charges,
labourcess ..etc. complete as per direction of
Engineer-in-charge.

ninetyfive and seventy
five paisa ) Only
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10

Providing 20 mm thick Grading concrete over
Roof Slab with cement concrete (1:2:2) using
6mm size black hard granite crusher broken
coarse aggregates and screened & washed sharp
sand for motar and finished smooth to the rough
surface of slab including watering and curing,
cost and conveyance of materials, labour charges,
royalty, EEM.F, D.M.F, additional charges,
labourcess ..etc. complete as per direction of
Engineer-in-charge.

181.15

Sqm

300.10 Rupees Three hundred | Rs. 54363.11
and ten paisa ) Only

11

Providing and fixing Colour Vitrified tile on
dadoes of size 600mmx600mmof approved make
conforming IS:13755 laid on 12mm thick Cement
Mortar (1:3) and filling jointed with White
cement of approved quality including cost and
conveyance of materials,Labour charges,
Concyance charges, royalty, E.M.F, D.M.F
,additional Charges, labourcess ..etc. complete as
per the specification and direction of Engineer-in-
charge .

9.96

Sqm

1783.16 Rupees One thousand Rs. 17760.27
seven hundred eighty
three and sixteen paisa
) Only

12

Providing and fixing Vitrified tile on floors of
size 300mmx300mmof approved make
conforming IS:13755 laid on 20mm thick Cement
Mortar (1:4) and filling jointed with White
cement of approved quality including cost and
conveyance of materials,Labour charges,
Concyance charges, royalty, E.M.F, D.M.F
,additional Charges, labourcess ..etc. complete as
per the specification and direction of Engineer-in-
charge .

163.25

Sqm

1141.04 Rupees One thousand | Rs. 186274.78
one hundred forty one
and four paisa ) Only

13

Distempering 2 coats with approved shade over
a coat of Water bound Priming surface including
cost of material, labour charges, Conveyance
charges, Scaffolding& Stagging charges
,Labourcess ..etc . Complete as per Specification
and direction of Engineer-in-charge.

414.57

Sqm

166.20 Rupees One hundred Rs. 68901.53
sixty sixand twenty
paisa ) Only

14

Painting 2 Coats with enamel paint of approved
quality over 1 coat Primer including cost of
material, labour charges, Conveyance charges,
Scaffolding& Stagging charges ,Labourcess ..etc
. Complete as per Specification and direction of
Engineer-in-charge.

46.08

Sqm

248.52 Rupees Two hundred | Rs. 11451.80
forty eight andfifty two
paisa ) Only

15

Painting 2 coats with weather coat of approved
quality over Out side Water bound Priming
surface including cost of material, labour charges,
Conveyance charges, Scaffolding& Stagging
charges ,Labourcess ..etc . Complete as per
Specification and direction of Engineer-in-
charge.

247.54

Sqm

174.00 Rupees One hundred Rs. 43071.96
seventy four andzero
paisa ) Only
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16 Supplying, fitting and fixing Steel Angle iron as | 315 Kg 110.00 Rupees One hundred Rs. 34650.00
per approved degign and drawing including all ten and zero paisa )
cost of materials and labour etc complete as per Only
direction of Engineer in charge.
17 Supplying all labour, T&P for Earth work in 5.88 Cum 276.89 (Rupees Two hundred | Rs. 1628.11
excavation of Foundation in hard soil within seventysix and eighty
50m. initial lead & 1.5m. initial lift including nine paisa) Only
rough dressing & breaking clods etc. all complete
as per specification and direction of the Engineer-
in-charge.
18 Supplying all labour, T&P for filling in 20.08 Cum 900.78 (Rupees Nine hundred | Rs. 18087.66
Foundation and Plinth with sand watered and and seventy eight
rammed including cost of sand, royality, E.M.F, paisa) Only
D.M.F& Additional charges, labourcessand
Conveyance of materials etc. all complete as per
specification and direction of the E.I.C.
19 Supplying all materials, labour, T&P for Plain 25.97 Cum 6282.78 Rupees Six thousand Rs.163163.79
Cement Concrete (1:3:6) with 4cm size Crushed two hundred eighty
hard granite metal including cost and conveyance two and seventy eight
of material , royality , EIM.F, paisa) Only
D.M.F,additionalCharges,LabourCess etc. all
complete as per direction of the E.I.C.
20 Supplying all materials, labour, T&P for Plain 15.69 Cum 7733.00 Rupees Seven Rs.121330.77
Cement Concrete (1:2:4) with 12mm size thousand seen hundred
Crushed hard granite metal including cost and thirty three and
conveyance of material , royality , E.M.F, zeropaisa) Only
D.M.F,additionalCharges,LabourCess etc. all
complete as per direction of the E.I.C.
21 Rigid smooth centering and shuttering for RCC 68.63 Sqm 214.48 Rupees Two hundred Rs.14719.76
work including false work and dismantling then Fourteen and forty
after casting including all cost etc. all complete as eight paisa) Only
per direction of the E.I.C.
22 Hire charges of plate vibrator including all cost 10.38 Hrs 153.23 Rupees One hundred Rs.1590.52
etc. all complete as per direction of the E.I.C. fifty three and twenty
three paisa) Only
22 ( Twenty two items) only TOTAL Rs. 23,60,548.06

( RupeesTwenty three lakh sixty thousand five hundred forty eight and six paisa ) Only

My /Our quoted rate is

% Excess over

% Less than

Equal to the corresponding estimate rate.

Total No. of pages (Enclosed) other than DTCN

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less/equal to the estimated cost up to

two decimal points.
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Special condition: - All materials, labour, machineries, and equipment’s required to complete the work in all respect shall
be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

N.B:-. G.S.T, Income tax, Royalty, LabourCess, E.M.F, D.M.F, Additional charges, as applicable will be deducted from the
bill of the contractor for all above work. The minimum grade of Cement shall be OPC Conforming 1.S.269-1976, PSC
conforming 1.S 455-1976, PPC conforming IS-8112-1976,and TMT high strength steel FE-500 like SAIL or equivalent.

Signature of the Contractor.

Block Development Officer

Gondia
Date:-

Official use only

1. Name of the worka-..........cooiiiii i

2. Approximate estimated cost put to tender:-Rs-

3. Value of E.M.D as per tender call notice:-

4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-

5. GSTIN

3

. Stipulated period of completion:-
8. Cost of tender paper:-
9. Date & time of opening of the tender paper:-

10. Tender paper in sheets

11. No of items tendered:-

12. Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

Block Development Officer
(Office Seal)

CONTRACTOR

No. of corrections..............
No. of overwriting.............
No. of interpolations...........
No. of omission................

Signature of the Tenderer
with date of submission oftender
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