
 
 
 
CONTRACTOR                                                                                      

                                                                              

BID IDENTIFICATION NO

 

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

DETAILED TENDER CALL NOTICE FOR THE WORK

1) CONSTRUCTION OF AEE QUARTER AT PANCHAYAT SAMITI PARJANG
2) CONSTRUCTION OF ACR BUILDING OF 
3)  CONSTRUCTION OF ACR BUILDING OF PANIGENGUTIA OF RENTHAPAT GP, 
4) CONSTRUCTION OF 1 NO OF ACR BUILDING IN 

AKHUAPAL GP 
5) DEVELOPMENT OF TOURISM INFRASTRUCTURE AT ASTASAMBHU 

GP 
 

 

OFFICE OF PANCHAYAT SAMITI, PARJANG

 Sd/- 
                                                          BLOCK DEVELOPMENT OFFICER
                                                                               PARJANG 

 
BID IDENTIFICATION NO: -PARJANG BLOCK- 01 / 2026-27 

 

 
 

 
GOVERNMENT OF ODISHA 

PANCHAYATI RAJ DEPARTMENT 

 
 

COVER – I 
 
 

DETAILED TENDER CALL NOTICE FOR THE WORK 
 

QUARTER AT PANCHAYAT SAMITI PARJANG
CONSTRUCTION OF ACR BUILDING OF BELABASANTA OF JAYAPURAKATENI
CONSTRUCTION OF ACR BUILDING OF PANIGENGUTIA OF RENTHAPAT GP, 

CONSTRUCTION OF 1 NO OF ACR BUILDING IN RAGHUNATHPUR SEVASHRAM

DEVELOPMENT OF TOURISM INFRASTRUCTURE AT ASTASAMBHU TEMPLE, KUALO

(Tender) 

 

 
FICE OF PANCHAYAT SAMITI, PARJANG 

 
 
 
 
 
 
 
 

DEVELOPMENT OFFICER 

 

 

QUARTER AT PANCHAYAT SAMITI PARJANG, 
OF JAYAPURAKATENI, 

CONSTRUCTION OF ACR BUILDING OF PANIGENGUTIA OF RENTHAPAT GP,  
RAGHUNATHPUR SEVASHRAM OF 

TEMPLE, KUALO 



 
 
 Sd/- 
CONTRACTOR                                                                                      BLOCK DEVELOPMENT OFFICER 

                                                                               PARJANG 
 

 
GOVERNMENT OF ODISHA 

DEPARTMENT OF P.R & D.W 
INVITATION FOR BIDS (IFB) 

IDENTIFICATION No: - PARJANG BLOCK- 01 / 2026-27 
E-mail address: - ori-parajang@nic.in 

 
1. The Block Development Officer, Parjang on behalf of the Governor of Orissa invites Percentage rate civil bid in single 
cover system for the works construction of AEE Quarter at PS Parjang,Construction of ACR Building of Belabasanta, Construction 
of ACR Building of Panigengutia of Renthapat GP, Construction of 1 no of ACR Building in RaghunathpurSevashram and double 
cover system for the works Development of Tourisim Infrastructure at Astasambhu Temple , kualo GP  from the class of eligible 
contractors as mentioned in Col.4(four) , registered with the State Government and contractors of equivalent grade / Class registered 
with Central Government/ MES / Railway, to be eventually drawn up in PWD P-I form, for execution of Building (Civil Work).The 
proof of registration from the appropriate authority shall be enclosed along with the bid. If successful, the bidder who has not 
registered under State Government has to register under the State PWD in appropriate class of eligibility before signing the 
agreement. Bidders may submit bids for any or all the following works. 

Sl. 
No 

Name of works 
Approx. Value of 

work. 
(Rs. In lakhs) 

Class of 
contrac

tor 

Bid 
Security 

(Rs.). 

Cost of 
documents 

(Non-
refundable)  

Period of 
completion 

1 2 3 4 5 6 7 

1 
Construction of AEE Quarter 
at PS Parjang 

₹ 11,75,568/- C & D 11,755/- 6000/- 
Six Calender 

Months 

2 
Construction of ACR 
Building of Belabasanta of 
Jaypurakateni GP 

₹ 14,80,064/- C & D 14,800/- 6000/- 
Six Calender 

Months 

3 
Construction of ACR 
Building of Panigengutia of 
Renthapat GP 

₹ 13,15,995/- C & D 13,159/- 6000/- 
Six Calender 

Months 

4 
Construction of 1 no of ACR 
Building in Raghunathpur 
Sevashram, Akhuapal 

₹ 12,28,727/- C & D 12,287/- 6000/- 
Six Calender 

Months 

5 

Development of Tourism 
Infrastructure at 
Astasambhu Temple ,kualo 
GP 

₹ 63,53,610/- B 63,536/- 10000/- 
Six Calender 

Months 

 

2.      Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and other 
necessary documents can be seen in the office of the Panchayat Samiti, Parjang during office hours every day except on Sunday & 
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address. 

3.       Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape 
of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the 
date of receipt) duly pledged in favour of Block Development Officer, Parjang . Bids without E.M.D. or in other shape will not be 
considered and liable for rejection. 

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable. 

 4The sale of the bid document shall start from dt. 01.06.2026. The bid document will be available in district web portal 
(https://dhenkanal.odisha.gov.in/) from dt. 01.06.2026 to 19.06.2026 up to 05.00 PM. The bidders shall download the detail tender 
call notice from the district web portal only during the aforesaid period. The cost of bid document as mentioned in col. No-6 has to be 
paid by each bidder in shape of demand draft drawn in favors of Block Development Officer, Parjang from any scheduled commercial 
bank. Bid document will be received from dt. 01.06.2026 to 19.06.2026 during office hour in the Office of the Block Development 
Officer, Parjang through Registered post/ speed post only. No other mode of submission is acceptable. 
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5. Bids must be delivered through speed post/ registered post having identification No.PARJANG BLOCK- 01 / 2026-27and identified 
with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the delivery of the documents for 
non- receipt of the same. 
 

6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) E.M.D. along with their bids. 
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and PAN card, otherwise his/her bids shall be 
declared as non-responsive and thus liable for rejection.  The original certificates of the lowest bidder are to be produced before Block 
Development Officer, Parjang for verification. 

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular 
work will be liable for rejection. 

8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she 
has not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected. 

 9. The bid will be opened at 11.00 AM. On dt.20.06.2026 in the office of the undersigned in the presence of the bidders or their 
authorized representatives, who wish to attend. If the office happens to be closed on the last date of sale and receipt / opening of the 
bids as specified, the bid will be sold and received / opened on the next working day at the same time and venue. 

10. The successful bidder who has quoted less bid price / rates less than the estimated cost put to tender shall have to 
furnish Additional Performance Security as stated below in shape of Term deposit receipt/NSC/Bank Guarantee 
duly pledged in favour of B.D.O., PARJANG, DHENKANAL within 7 days from the date of intimation, otherwise the 
bid shall be cancelled with forfeiture of EMD. 

           If the successful bidder fails to deposit the additional performance security deposit within 7 days from 
acceptance of his/her bid, he/she may be blacklisted as per works dept. letter No.13286 dtd.07.09.2017. 

Additional Performance Security shall be taken on an incremental basis from the selected bidder for low bid prices 

in the project works as under. 

I. Where the bid price is below 0% but not below 10% of the project cost put to bid, no additional performance 

guarantee/ security percentage is required. 

II. Where the bid price is below 10% but not below 20% of the project cost put to bid, the additional 

performance guarantee/ security percentage shall be incremented by 0.1% for every percentage of bid price below 

10% of the project cost put to bid starting at 11% with the additional bid performance guarantee being 0.1% and this 

additional performance guarantee percentage shall be applied on the bid price. 

 

III.Where the bid price is below 20% or more below of the project cost put to bid, the additional performance 

guarantee percentage shall be incremented by 0.2% for every percentage of bid price below 20% of the project cost 

put to bid in addition to 1% of the bid price and this additional performance guarantee percentage shall be applied on 

the bid price.  

IV. The additional performance guarantee percentage shall be rounded off to the next lower percentage based on 

whether the decimal point of the percentage of bid price is below 0.5% or next higher percentage based on whether 

the decimal point of the percentage of bid price is 0.5% or more. 

 

V. The additional performance security shall be treated as part of the performance security. 
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VI. Justification for abnormally low bids shall be scrutinized by the Departmental Technical Committee and 

recommended to the competent authority of the Administrative Department for the approval of the Additional 

Performance Security (APS). An abnormally low bid is one in which the Bid price, in combination with other 

elements of the bid, appears so low that it raises material concerns as to the capability of the Bidder to perform the 

contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the Bidder, 

including detailed price analysis of its Bid price in relation to scope, schedule, resource mobilization, allocation of  

risks and responsibilities and any other requirements of the bid document. If, after evaluating the price analyses, the 

procuring entity determines that the Bidder has substantially failed to demonstrate its capability to deliver the contract 

at the offered price, the Procuring Entity may reject the Bid/ Proposal. However, it would not be advisable to fix a 

normative percentage below the estimated cost, which would automatically be considered as an abnormally low bid. 

 

 

 

 

 

 

N.B. If Situation arises transparent lottery will be held among all the qualified bidders on intimated later. 

11. Eligibility Criteria 
 

 
I. EMD is required as per office Memorandum No. 07556900012016-6785, dt.09.05.2017 &Ltr. 

No. 07679600032015-17276, dt. 06.12.2017 of Works Department  
 

II. The intending bidder shall have Valid Registration Certificate of the eligible class as on date of 
submission of the bid.  

 
III. The Intending bidder shall have valid PAN, GST certificate/GSTIN. 

 
IV. The intending bidder shall have to fill-up No relation certificate in the prescribed format. 

 
V. The bidders shall have to produce an Affidavit in support of the authenticity of the documents 

with the bid. 
 

Sl 

No. 
Bid Price 

Additional performance security 

to be deposited by the successful 

bidder 

1 Below 0% and not below 
10% 

No Additional Performance 
Security 

2 Below 10% and not below 
20% 

Incremented by 0.1% for every 
percentage of bid price below 10% 

3 20% or more below 
Incremented by 0.2% for every 

percentage of bid price below 20% 
in addition to 1% of the bid price 
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VI. The entire document should be produced in a very clear and legible manner free from any 
ambiguity.  Any deviation shall entail rejection of the bid summarily.  

 
VII. Other details can be obtained from the DTCN available on https://www.tendersodisha.gov.in. 

 
Contractor exempted from payment of EMD will be able to participate in the tender directly by 
producing documentary evidences towards his eligibility for such exemption. He should produce 
an affidavit along with the tender paper to the effect that he has not availed the exemption of EMD 
for 3 (Three) works during current financial year along with photocopy of license. Similarlythe S.C 
Contractor desires to avail price preference and EMD concession shall have to produce the required 
affidavit claiming the same. Individual registered contractors/ private limited companies /partnership 
firms claiming for SC/ST concession should be registered as SC/ST. 

 
12. As per the Works Department Office Memorandum No. 173 dated 03.01.2026 and subsequent 
clarification on this matter vide OM No. 632 dated 09.01.2026,Government has been pleased to abolish the 
extant provisions of threshold negative bid caps of 15% introduced vide works department OM No. 
12366/W dt. 08.11.2013 and amended vide Works Department OM No. 1473 dt. 31.01.2023 in Annexure-
IX, clause 36 of OPWD Volume-II in the procurement of works undertaken by the Govt of Odisha and its 
agencies to ensure the procurement process results in a viable and successful manner with adoption of 
following incremental Additional Performance Security (APS) system. 

 
  

CHECKLIST TO BE ENSURED BY THE BIDDER 
 

Sl. 
No 

Particulars 
Reference to Clause 
no. 

Whether furnished 
Reference to Page no. 

Yes No 

01. Cost of tender paper Rs.6, 000.00 and Rs.10000.00 
(Xerox copy of financial instrument shall be furnished) 

D.T.C.N     Clause 
No.04 

 

02. 

E.M.D 1% of the Estimated cost  
D.T.C.N 

Clause No.21 
 

Or 

E.M.D 2% of the estimated cost deploying machineries 
outside the State 

D.T.C.N 
Clause No.07& 
Clause No.21 

 

03. Copy of valid Registration Certificate 
D.T.C.N 

Clause No.01,05 
 

04. Copy of valid GSTIN certificate 
D.T.C.N 

Clause No.06 
 

05. Copy of PAN Card 
D.T.C.N 

Clause No.06 
 

06. No Relationship Certificate in Schedule – A 
D.T.C.N 

Clause No.35 
 

07. 
(A) 

 
Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by 
the tenderer (Schedule-E) 

 
D.T.C.N 

Clause No.49 

 

(B) 
Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.49 
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08. 
(A) 

Tools & Plants and machineries as per the requirement in 
Schedule-C (Minimum 70% marks to be obtained) and 
Annexure-I 
(Proof of ownership of Tools & Plants and machineries is 
to be furnished in shape of copy of invoices / required 
sale deed in case of 2nd purchase / required lease deed 
with owner ship documents of the leaser duly attested. In 
case of centering & shuttering materials certificate of the 
Executive Engineer of Works Department within 90 days 
of last date of receipt of tender is allowed. 

 
 
 
 

D.T.C.N 
Clause No.7 

 

09. 
 
Affidavit of Joint Venture in case of Civil Building work. 

 
D.T.C.N 

Clause No.8 

 

10. 
 
Undertaking non-association with department Calling 
tenders. 

 
Schedule - I 

 

 
 
 

DETAILED TENDER CALL NOTICE 
 

SealedPercentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the State 

Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having registration for 

Civil, Electrical and P.H.works for execution of Civil / E.I. / P.H. works on production of definite proof from the appropriate authority 

in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work 1)“Construction of AEE quarter at PS Parjang, 

2)Construction of ACR Building of Belabasanta of jaypurakateni, 3)Construction of ACR Building of Panigengutia of 

Renthapat GP,4)Construction of 1 no of ACR Building in RaghunathpurSevashrama,Akhuapal and Double cover 

system for the work 5)Development of Tourisim Infrastructure at Astasambhu Temple ,kualo GP. 

(a)  If the tender is of composite basis and only tenderers with sound financial background capable of investing required amount 

for advance procurement of all materials required for the work need apply. Department shall not supply any material at all for the 

work. 

(b)  This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and agreement. 

2. The Bid documents are available on official website https://dhenkanal.odisha.gov.infrom dt. 01.06.2026 to 19.06.2026 up to 

05.00 PM. The last date and time of submission of Bid is as per contract data.   

 

3.  The Technical Bid documents will be opened by the assigned officer in the office of the PanchayatSamit, PARJANG, at 11.00 A.M 

on 20.06.2026 in the presence of the bidders or their authorized representatives who wish to attend.  

 

4.  The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be  prepared in the name of 

the Block Development Officer, Parjangof Rs. 6,000.00 and Rs10,000.00towards cost of tender paper separately for bid 

respectively. The bid document must be downloaded from website https://dhenkanal.odisha.gov.in during this period. The 

intending tenderers down loading the tender document has to pay the cost of tender paper for each set Rs. 6,000.00 and 10,000.00 in 

shape of bank draft in favors of Block Development Officer, Parjang. The original copy of the Demand Draft shall be submitted near 

the officer inviting the bid after last date and time of submission of bid but before the stipulated date and time of opening of bid.  
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 5 The bid is to be submitted in single covers along with. EMD, cost of bid document, DTCN, Xerox copy of registration certificate, 

valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the relevant clauses of this 

DTCN.  

. 6 The intending bidders are required to produce documents wiz original Registration, valid GSTIN Certificate, PAN card after opening 

of Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership and hiring of 

plants and machineries mentioned at Annexure-I, preferably within three working days from the date of opening of the tender. 

Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/ her bid shall be declared as non-responsive 

and thus liable for rejection. 

7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal                          

machineries/equipment’s as per Annexure-I.  

    (II)     In case the contractor proposes to engage machineries and equipment’s as asked for in the tender document, owned or hired but 

deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid security including the 

additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries within a period as to be able to 

execute an item of work as per original program which will be part of the agreement. 

(III)   The contractor intending to hire/lease equipment’s/machineries are required to furnish proof of ownership from the 

company/person providing equipment’s/machineries on hire/lease along with contracts/ agreements/lease deed and duration of such 

contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 12 (Twelve) months as 

mentioned in contract data from the last date of receipt of Bid documents. 

8.  The companies or individuals registered with State Government and contractors of equivalent Grade / class registered with Central 

Government / MES / Railways having registration for Civil works having both legal competency and expertise in Civil works need put 

tenders for this Civil work and the documentary evidence under appropriate Act in support of their legal competency and expertise to 

execute work invariably should accompany their tender papers. If the Civil Contractor is having registration in Electrical works under 

the same name and style, the question of joint venture does not arise. The tender papers shall bear signature of authorized person of 

the tenderer, the letter of authorization should accompany tender papers. The authorization should clearly indicate the name of legal 

person to sign and enter in to agreement and receiving payment and will be responsible for all contractual obligations for execution of 

work for Civil Items of work to the Engineer-in- Charge. 

9.  (i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 parts as follows. 

a. Part – (A)  :  For Civil items of works 

b. Part – (B) :  Deleted 

c. Part – (C) :             Deleted 

The contract shall be drawn & signed by Block Development Officer, Parjangon behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Part-I of Schedule of quantities of the Agreement shall be supervised measured and check 

measured by the authorized persons of the respective works. 

10 If an individual makes the application, the individual should sign above his full type written name and current address. 

11 If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the full name of 

his firm with its current address. 

12 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their  full type 

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy 

of the power of attorney shall accompany the application. A certified copy of the partnership deed and current address of all partners 

of the firm shall also accompany the application. 
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13 If the application is made by a limited company or a corporation, it shall be signed by duly authorized person  holding power of 

attorney for signing the application in which case a certified copy of the power of attorney  shall  accompany the 

application. Such limited company or corporation will be required to furnish satisfactory evidence of its  existence along with the 

tenders. 

 

14.  No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the tender. 

 

15.  The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings will 

not be accepted. 

 

16.  The work is to be completed in all respects within 8 (Eight) calendar months from the date of issue of work order. Tenderer whose 

tender is accepted must submit a program of work immediately after issue of work order for approval of Engineer-in-Charge. 

 

17.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and validity of tenders 

can also be extended if agreed by the tenderers and the Department. 

 

18.  The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the documents, which will 

form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Orissa, and other relevant 

specifications and drawings, which are available. Complaint at a future date that the tenderers have not seen plans and specifications 

cannot be entertained. 

 

. 19. The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the execution as per 

actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in case of such modification of 

drawings during the time of execution and shall in no way invalidate the contract and no extra monetary compensation will be 

entertained. The work shall however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when 

required. 

 

20.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site and locality 

of the work, about the quality and availability of the required quantity of material including the wheat/ rice referred to above, medical 

aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the work according to the  

 

specifications attached there to and that he had taken in to account all conditions and difficulties that may be encountered during its 

progress and to have quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, 

freight for all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in 

Charge of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges 

for any reason in case the contractor claims later on to have misjudged as regard availability of materials, labour and other factors. 

21.  The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along with tender in 

the form of Deposit receipt of Schedule Bank / KissanVikashPatra / Post Office Savings BankAccount / National Savings 

Certificate / Postal Office Time Deposit Account duly pledged in favour of the concerned Block Development Officeras per the 

terms and conditions laid down in OGFR and in no other form. Bidder’s desirous to hire machineries or equipment’s from outside the 

state or owned but deployed outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not 

accompanied with E.M.D. as specified above will not be considered. No adjustment of E.M.D. from one work to another will be 

entertained. 
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(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalized banks in favors of concerned Block  Development 

Officer shall not be considered as E.M.D) 

22.  The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN cardwhich are 

mandatory and the originalcertificates are to be produced of opening of the tender beforeBlock Development Officer, Parjang for 

verification, otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

23.  The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be strictly 

in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not be accepted. 

24.  The department reserves the right of authority to reject any or all tenders received without assigning any reason whatsoever. 

25.  The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of O.P.W.D. 

Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent to rejection of their 

tenders. The retention of E.M.D. with the Department will carry no interest. 

26.  The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of the validity 

period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of Contract called the 

“Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in consideration of the execution, 

completion and maintenance of the Works by the contractor as prescribed by the contract (Hereinafter and in the contract called the 

“Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance security (Initial 

Security Deposit) in form of Deposit receipt of Schedule Bank / KissanVikashPatra / Post Office Savings  

Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favor of the concerned Block 

Development officer and in no other form, which including the amount already deposited as bid security (earnest money) shall be 2% 

of the value of the tendered amount (excluding 1% deposited towards hiring of equipment’s / machineries from outside the state if 

any) and sign the agreement in the P.W.D. form No. P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the 

Block Development Officer, Bhubanas directed.  

The security deposit together with the earnest money and the amount withheld according to the provision of P-1 agreement shall be 

retained as security for the due fulfillment of this contract and additional performance security in accordance with  the provisions 

of the agreement.  

 The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder within 15 days 

following the notification of award along with the Letter of Acceptance. The  successful bidder will sign the agreement and deliver 

it to the Engineer-in Charge. Following documents shall  form part of the agreement. 

a)  The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any, forming the 

bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence leading thereto & 

required amount of performance security including additional performance security. 

 

 

 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make the security 

deposit as above shall entail forfeiture of the Bid Security (earnest money). No contract (tender) shall be finally accepted 

until the required amount of initial security money is deposited. The security willberefunded after 12 (Twelve) months of 

completion of the work and payment of the final bill and will not carry any interest. 

As concurred by Law Department & Finance Department in their U.O.R. No 848, dtd.21.05.97 J.O.R.No.202 W.F.D. 

dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance of 

tender by the competent authority. 

27.  The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 

compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of compensation 

paid will be recovered from the contractor. 
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28.  Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter No.VII 

(R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

29.  The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full within the 

following or similar category. 

a)  Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxes from time to 

time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary building required by 

the tenderer for collection of materials, storage, housing of staff or other purpose of the work are to be borne by the 

contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land owned by govt. at the site of 

the work for bonafide use of the land for work and all such construction of temporary nature by the contractor shall be done 

after obtaining written permission from the Engineer-in-Charge of Civil portion of the work and all such construction shall 

have to be demolished and debris removed and ground made good and cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. Refund of 

royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the 

satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well as for the 

execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will be entertained. e) 

All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the Contractor. 

f)  Suitable safety equipment’s and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be supplied 

by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches in order in 

project the public and employees from accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work and also 

any sum, which may become payable due to operation of the workmen compensation act, shall have to be borne by the 

contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost. 
 

30.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required, which has to be 

carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work inclusive of carriage of all materials 

and all incidental items of work. 

31.  After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, mixing 

platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should be inclusive in the 

rates. No extra payment will be made to the Contractor in this account. 

32.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item besides 

estimate amount unless written order is obtained from the competent authority and rate settled before the extra items of work or extra 

quantity of any items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt. of India, Ministry of Works and Housing 

& Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without written permission to the 

concerned Block Development Officer or transfer is made by the power of attorney authorizing others to receive payment on 

contractor’s behalf. 

34.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract and other 

necessary documents can be seen in all the offices issuing the documents and office of the under signed during office hours every day 

expect on Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested bidders may obtain further 

information at the same address. But it must be clearly understood that tenders must be received in order and according to instructions 

in complete shape. Incomplete tender is liable for rejection. 

35.  No Relation certificate. 
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The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of an 

Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the fact 

subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited & he 

shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for no relationship 

certificate is contained in a separate sheet vide Schedule-A. 

36.  DELETED 

     (a)      DELETED 

      b)  DELETED 

     c)  DELETED 

     (d) DELETED  

      e)  DELETED 

      f)  DELETED 

37.  If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 

38.  All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification. I.R.C. & I.S.I. 

Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed concrete bridge specially for Roads & Bridges 

issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of mechanical vibrators from the range 

of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39.  Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made leak proof 

and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & compounds. 

40.  Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the Department 

will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly of fully such structures, 

if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of centering and shuttering shall be 

the responsibility of the Contractor regarding compensation of all claims thereof. 

41.  Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or his 

representative shall have the right to test the weight & quality from time to time. Cost of emply cement beg@ Rs.3.50/- per each 

should be deducted from the bill. 

42.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of security 

guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at site. It is contractor’s 

risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per clauses of the contract. 

43.  Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory traffic 

restriction in the town area for Transport of construction material to site of work is to be taken in to consideration before tendering and 

no consideration for extra time or compensation thereof shall be considered. 

44.  The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the rates quoted 

should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 

45.  The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of workers. 

46.  The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement and may be 

changed from time to time subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-

Charge. 

47.  No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor under this 

ground under any circumstances 

48.  The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the concerned 

Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of schedule-H. 

49.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or 

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to 

furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect 
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is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required affidavit in Schedule – F, the bid 

document will be summarily rejected. 

50.  It should be clearly understood that: 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 

by the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the contractor in the presence of 

responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. The contractor shall 

bear the cost so involved in testing. The test specimen in cube should be carried out in the Departmental Control and 

Research Laboratory. Test should be carried out in accordance with the stipulation in Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall 

be entertained later on the grounds that the casting of the test specimen was faulty and that the result of the specimen did not 

give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory. Cost of testing 

of all specimens and samples will be borne by the Contractor. 

51.  The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for carriage of 

water whatsoever will be entertained. 

52.  DELETED  

53.  List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of schedule-C. 

54.  It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render 

necessary possible help for procuring license. 

55.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the site and 

locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and Flood stuff etc. and 

that the rates quoted by him in the tender will be adequate to complete the work according to the specifications attached thereto and 

that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted labour 

rates and materials with taxes, Octoroi and other duties lead, lifts, loading and unloading freight for materials and all other charges 

necessary for the completion of the work to the entire satisfaction of the Engineer-in-charge of the work and his authorized 

subordinates. After acceptance of the contract rates Government will not pay any extra charges for any reason in case the contractor 

finds later on to have misjudged the conditions as regards the availability of materials, labour and other factors. The contractor will 

beresponsible for any misuse, loss or damages due to any reasons whatsoever of any departmental material during the execution of 

work. In case of loss, damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his 

other dues. 

56.  1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the 

contractor’s bill. 

57.  2% of the gross amount of the bill will be deducted from the contractor’s bill towards sales GST, where Agreement Value is two lakh 

fifty Thousand and above. 

58.  It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any payable for 

the work executed and final bill pending disposal due to any reason whatsoever. 

59.  No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

60.  Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of work through 

labour should produce valid license from licensing authorities of labour Department. 

61.  (A) Performance Security: Additional performance security shall be obtained from the bidder when the bid amount is less 

than the estimated cost put to tender. In such an event, the only the successful bidder who has quoted less bid price/ rates 

than the estimated cost put to tender shall have to furnish the exact amount of differential cost i.e estimated cost put to 

tender minus the quoted amount as Additional Performance Security in shape of Demand Draft/Term deposit Receipt 
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pledged in favour of Block Development Officer within 7(seven) days otherwise the bid shall be cancelled and the 

security deposit be forfeited. Further proceeding for blacklisting shall be imitated against the bidder.  

62.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing and 

acceptance as may be requiring by the concerned Executive Engineer. 

63.  DELETED 

64.  DELETED 

65.  All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract Agreement 

having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted in accordance with IS 

456 and IS 516. 

66.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil water if 

necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and benching and 

leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of these incidental items of 

work. It should be understood clearly that no claims whatsoever would be entertained. 

67.        All fittings for doors and windows if supplied by the contractor should be best quality and should get approved by the  Engineer-in -

Charge before their use on the work. 

68. No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of Attorney 

authorizing others to receive payment on the contractor’s behalf. 

69.  The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work Housing 

and Supply in their standing order No-44150 dtd.25.11.57. 

70.  The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled and unskilled 

employed by him on the work. 

71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and conform to 

relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing before they are used on the 

work. 

72. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building & Other 

construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996. 

73.  After completion of the work the contractor shall arrange at his own cost all requisite equipment’s for testing buildings, if found 

necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

74.  The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and 3.list of 

work executed in the prescribed preform(s) enclosed herewith in appropriate place of bid document. 

75.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C. structures like 

roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 

76.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not be 

unworkable low and for others too high. 

77.  The contractor has to arrange the samples of materials required for execution to be got tested and approved by the Department before 

taking up the work and during course of execution required from time to time. All such samples will be tested at Departmental 

Control and Research Laboratory, at the cost of the Contractor with no extra cost to the Department. 

78.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of execution of 

work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6 months from the date 

of final certificate of completion of work the contractor shall make good of all such damages at his own cost with no extra cost to the 

Department. No claims, whatsoever, in this regard will be entertained. 

79.  The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in the work and 

should conform to the minimum strength as per National Building Code. 

80.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of  work 

 through labour should produce valid license from the licensing authority of labour Department. 
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81.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim whatsoever 

regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any eventuality of difference for 

co-efficient for linear measurements. 

82.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that he has not 

yet availed the facility / participated in the tender for more than two works (Excluding this work) during the current financial year. 

The name of work for which participated and the authority to which the tender was submitted must be mentioned in the affidavit, 

failing which the tender will be rejected. 

83.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in 

regard to the matter by this contract at any place outside the State of Orissa. 

84.  SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of quantities and also the finished items 

of work where tests are applicable shall have to be tested through the Engineer-in-charge of the respective wing at 

appropriate Laboratories according to the relevant I.S. specifications of the materials and the said items of works and the 

cost of all such tests shall have to be borne by the Contractor and the rates of the items of works should be inclusive of cost 

of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not exhaustive and the 

Engineer-in-charge has the right to prescribe other required test if any as will be considered from time to time. 

85.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract form shall 

prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of the D.T.C.N. 

86.  It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness of the 

trial borings shown in the Cross Section. 

87.  Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the Government does not accept 

any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or omissions, 

deductions or alternations set forth in the conditions of the contract and such omissions, deductions, additions or alternations shall 

no way invalidates the contract and no extra monetary compensation, will be entertained. 

88.  In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest minimum Wages 

Act, the concerned Block Development officer will have the right to investigate and if the contractor is found to be in default, he may 

recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour office of 

the Govt. The contractor shall not employ child labour. The decision of the concerned Block Development officer is final and binding 

on the contractor. 

89.  The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and specification at his 

own cost for completion of the work with the time schedule. No extension of time will be granted on the application of the contractor 

due to delay in procurement of materials. 

 

90. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of the work due 

to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or market rates whichever is 

higher. 

91.  If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same dishonesty, 

he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty equivalent to five 

times of the price of the materials according to the stock issue rate or market rate whichever is higher.  

 The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due to the 

contractor or from his security deposit or from the proceeds of sale thereof. 

92.  The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office in-charge 

subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of materials but no cost for 
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raising shed for storage, pay of security guard etc. will be borne by the Department. The Department is not responsible for considering 

the theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the full 

penalty as per clause of F2 agreement. 

93.  The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the work and 

the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such materials will be at 

the stock issue rates inclusive of storage charges or rates fixed by the Department or current market rate whichever is higher. 

94.  DELETED 

95.  Though Departmental issue of cement and steel has indicated; it may not be taken as binding. The contractor must have to arrange by 

themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the Departmental 

Laboratory and approved by the Department before use. No extension of time or escalation of price on such account shall be 

entertained in future. 

96.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of 

reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm. And their 

weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge 

(Wastage of bars and unnecessary lapping will not be considered for measurement and payment). 

97.  Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender as 

laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation will be 

allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest) provided 

they express willingness to execute the work after reduction of rates by negotiation. 

98.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their payment 

to the concerned Block Development Officer with their bills, falling which the amount towards royalties of different materials as 

utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned department. 

99.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the general 

guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The contractor has to 

conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the 

strata at founding level while quoting his rates for tender the contractor shall take in to account of the above aspects. 

100.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work arising out 

of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be amended and made 

good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be 

paid for and in case of default Department may recover from the contractor the cost of making good the works. The contractor is also 

required to maintain the road/ building for 12 (Twelve) months from the date of successful completion of the work. 

101. From the commencement of the works to the completion of the same, they are to be under the contractor’s charge. The contractor is to 

be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the same by fire or other 

causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or  

 structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or  

any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood, 

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by the 

contractor at his own cost. 

102.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of relevant I.S. 

Code / I.R.C. code / MoRT&H specifications. 

103.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the contractor to 

be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are to be entered in this 

book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his authorized agents with their dated 

signature. Orders entered in this book and noted by the contractor’s agent shall be considered to have been duly given to the contractor 
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for following the instructions of the Department. The order Book shall be the property of the Block and shall not be removed from the 

site of work without written permission of the Engineer-In-Charge and to be submitted to the Engineer-in charge every month. 

104.  The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular of the 

Government relating to his registration. 

105. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved document 

during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

106.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. Arrangement of 

borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

107.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the execution 

or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be inclusive of this. 

108.  The contractor shall make requisition of claim book from the date of commencement of the work from the Department and shall 

maintain in proper block form with pages serially numbered in order to record items of works are not covered by his contract and 

claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or his duly authorized 

agents at the end of each month. A certificate should be furnished along with the claim to the effect that he has no other claim beyond 

this claim up-to-date. If in any month there are no claims to record, a certificate to that effect should be furnished by the contractor in 

the claim book. Each claim must be defined and should be given as for as possible regarding the quantities as well as the total amount 

claimed. The claim book must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the 

Engineer-in-Charge or competent authority. Claims not made in this manner or the claim book not maintained from the 

commencement of the work is liable to be summarily rejected. The claim book is the property of the block. and shall be surrendered 

by the contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department 

whichever is earlier for record. 

109.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges / buildings or any 

other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed material testing laboratory as to 

be decided by the Engineer-in-Charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. 

will be borne by the contractor. The collection of samples and testing are to be conducted for both prior to execution and during 

execution as may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the contractor. 

110.  Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 

(e) Past history of litigation. 

111.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a particular tender 

for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate justification for such back 

out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from dis-incentivizing the tenderer. 

112.  The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 
3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 
 

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it is 

desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The Sanction of the Chief 
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Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to the availability of the plant 

& machinery & no claim will be entertained for any delay in supply by the Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of the 

contractor regularly and the final payment for the work including refund of security deposit will not be made until the total amount 

due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from the contractor 

at any contract at any time shall be recovered from his next subsequent bill. All transit and incidental charges in connection with the 

despatch of tools and plants and machineries from workshop shed/ deposit return there to, will be borne by the contractor. The hire 

charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and machinery is made over up to and 

inclusive of the date of its return, even though the same day it may not have been utilized for any reason except for a major break 

down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge 

when any plant or machinery goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot 

mix plant and any other machinery requiring similar preparation the working hour will include the time required to make up the boiler 

temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 hours 

each. Extra charges towards overtime wages of any of the operating and maintenance staff will be loveable. These charges will be 

fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift 

without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He shall also 

provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and similar such type of 

equipment, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work each day. The plant 

and machinery once issued to a contractor shall not be returned by him on account of lack of arrangement of labour and material etc. 

on his part. The same will be returned only when they do not require or when in the option of Engineer-in-charge the work or a portion 

of work for which issued is completed. The tools and plants shall while in transit and in the custody of contractor be at his sole risk 

and responsibility for damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be 

made good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision of 

Collector, Dhenkanal shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in 

indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim for 

compensation for loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full 

time choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the normal hire 

charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not returned. Such period will 

be treated as working time. In the event of the non-return of the machinery, the full value of the articles at the current market price will 

be recovered from the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state 

public works Department. The decision of the Chief Engineer shall be final in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement with the 

Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for each of the plant and 

machinery supplied to the contractor will be maintained by the Department will be attested by the contractor or his authorized agent 

daily. In case of contractor contests the correctness of the entries and / or fails to sign the logbook, the decision of the Engineer-in-

charge shall be final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on 

the contractor. 

114.  ELIGIBILITY CRITERIA FOR QUALIFICATION: 

 Applicants shall furnish the followings. 

a.           Required E.M.D as per the Clause No. 7 and Clause No.21. 

b. Demand draft towards cost of tender paper as per Clause No.4. 

c.  Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the 

Original Registration certificate, and Pan card, for verification of opening of Cover-I of the tender before Block Development 

Officer, Parjang as per Clause No.22. 
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d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in 

schedule “E” and affidavit to that effect including authentication offender documents and Bank guarantee in schedule “F” as 

per Clause No.49. 

e.  License criteria as per Clause No.8.for composite tender. 

f.  DELETED  

g.  Evidence of ownership of major items of construction equipment, named evidence of arrangement of processing them on 

hire/lease/buying as defined therein. (As per Annexure-I) 

h.  DELETED  

i.  Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not        more than 20 

percent of the contract price, if desired. 

j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and 

time of submission of bid before the stipulated date & time for opening of the bid. 

k. The intending tenderer(s) should have the total financial turnover of an amount not less than the amount put to 

tender(Annexure  Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.  

115.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :- (Vide Works Department Office Memorandum No.24716 dtd.24.12.2005 

and No.8310 dtd.17.05.2006) 

2.1.  Progress of work and Re-scheduling programme. 

2.1.1.  The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of acceptance 

shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for approval a 

Programme showing the general methods, arrangements, and timing for all the activities in the Works along with monthly cash flow 

forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time allowed for any 

work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ of the whole of the work 

before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the whole time 

allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the programme to 

which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised programme showing 

the modifications to such programme necessary to ensure completion of the works within the time for completion. If the contractor 

does not submit an updated Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract 

value from the next payment certificate and continue to withhold this amount until the next payment after the date on which the 

overdue Programme has been submitted. 

 

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work including any changes to the sequence of the activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise the 

Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of Variations and 

Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The execution of the 

works shall commence from the 15th day or such time period as mentioned in letter of Award after the date on which the Engineer-in-

Charge issues written orders to commence the work or from the date of handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit absolutely. 
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2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each milestone and 

get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of various trades of 

sections of the work and may be amended as necessary by agreement between the Engineer-in- Charge and the Contractor within the 

limitations of time imposed in the contract documents, and further to ensure good progress during the execution of the work, the 

contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof in writing 

to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all 

that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works. 

i) Force majored, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in  executing work not forming part of the 

Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur 

additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing within 

fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be communicated 

to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non-application by the 

contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer-in-Charge and this shall 

be binding on the contractor. 

2.3.  Compensation for Delay. 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and clear the site 

on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available under the 

law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 

the Chief Engineer (whose decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 

every completed day / month (as applicable) that the progress remains below that specified in Clause-2 of P-1 Contract or that the 

work remains incomplete. This will also apply to items or group of items for which a separate period of completion has been specified. 

Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount 

of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered 

Value of the item or group of items of work for which a separate period of completion is originally given. The amount of 

compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the 

Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled 

milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be 

automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. However no interest whatsoever shall be 

payable on such withheld amount. 
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2.4.   The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be 

 finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will be 

 taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender  through a 

 transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his authorized 

 representative and Financial Advisor, of ZillaParishada will remain present. 

2.5.  Management Meetings 

2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of management meetings 

shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those attending the meeting 

and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt. 27.05.2005 of Works 

Department, Orissa):-To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive 

Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty. 

116.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned here in before 
tendering. 

117. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black listing of 

Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality specifications 
despite being pointed out. 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  
118.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the electrical 

inspector / equally competent authority responsible for the work prior to Energization of the building. 

119.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the prescribed format 

appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate sealed 

envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after opening of all packages called in 

the same Tender Notice. The Contractors who wish to tender for two or more works shall submit separate tender for each. Each tender 

shall have the Bid Identification No., Name & Sl. No. of the work (as per IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures and words, so 

that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor in words shall 

be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by 

the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount will be 

treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally with either 

to percentage excess or less then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with the 

percentage then it will be treated as to which side the amount tallies. 
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f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / less upto two or 
more decimal points, the first decimal point shall only be considered without rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings & 

interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% over the 

estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making any payment. 

vi.  The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher 

authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess or less 

shall be added or subtracted from the gross amount of the bill. 

          (Total 119 Clauses) 
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GENERAL CONDITIONS 

1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost two 

copies of each of the drawings specifications, descriptive schedules and other details necessary for execution of the 

work. All further drawings and details as may be prepared by the department from time to time for reasonable 

development of the work described in the contract documents and reasonably necessary to explain and amplify the 

contract drawings and to enable the contractor to execute and complete the work shall also be supplied in duplicate 

to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep 

one copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-in-

charge or his authorized representative shall at all reasonable times have access to the same. 

2. Contractor’s Responsibility. 

a The contractor shall provide at his cost everything necessary for the proper execution of the works 

according to the intend and meaning of the drawings, schedule of items and quantities and specifications taken 

together, if the same is not particularly shown or described therein, provided that the same can reasonably be inferred 

there from, If the Contractor finds any discrepancy in the drawings or between the drawing and schedule of 

quantities and specifications, he shall .immediately in writing refer the same to the Engineer-in-charge whose 

decision shall be final & binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by the 

contractor without any expense to the department If the work is not in order and if so directed by the Engineer-in-

charge error inconsistencies in drawings and local conditions affecting the works shall be brought to the notice of the 

Engineer-in-charge immediately for his decision  All drawings, bill of quantities and specifications and copies 

therefore furnished by the department, are their property. They shall not be used on any other work and shall be 

returned to the Department on request on completion and before issue of final certificate or termination of the 

contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q, contract 

and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy himself about the same 

while furnishing samples for approval of the Engineer-in-charge before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials or 

workmanship of all/any materials and work, as he may consider necessary at places of manufacture, fabrication, on 

the site or at such other places. The expenditure incurred for all such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site office for 

inspection and verification of the Engineer-in-charge or his representative from time to time. 

g). It is the responsible of the tenderer to get the prepare verification certificate from the competent authority 

for electrical works before the final bill.  

h) Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part thereof that 

may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in his opinion be 

desirable, he shall have power to order the Contractor to do so and the Contractor shall do any or allot followings: 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execute additional works of any kind necessary for the completion of the work. No such variation shall in 

any way radiate or invalidate the contract, but the value of all such variations shall be taken into account and shall 
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be added to or deducted from the contract sum accordingly, but no such variation shall be made by the contractor 

without prior written instruction from the Engineer-in-charge. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included in accordance with the method 

of measurement of work set out and as per the relevant specifications or in its absence relevant I.S. code of practice  Any 

error in the specification or in quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the 

contract, but he adjusted by adding to or deduction from the contract sum provided that no rectification of errors, if any, 

shall be allowed in the contract schedule of rates. 

4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price set out 

in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum, 

the Contractor have added to or deducted from the total of the items in the tender any sum either 

as a percentage or proportion, then the same percentage of proportion shall apply to all. items or 

works in the prices schedule as also for valuation of variation.  

b)  If the contract does not contain any rate or price applicable to the extra or additional work, or the 

rate or price in the priced schedule of quantities has become inapplicable in the opinion of the 

Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be 

agreed such rates shall be derived by analysis based on standard schedule of rates of State 

P.W.D. / P.H.D or in case such is not available therein, form any approved schedule with the 

various elements valued at local market price plus 15 (fifteen) percent towards over-heads. 

5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach road, 

construction equipment, tools and plants etc., as required for proper execution of all the items of 

the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or necessary 

for successful completion of the work in accordance with the drawings, specifications and 

schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and 

excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e)  De-watering as required and directed. 

f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately usable 

and disposal of surface earth and materials from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 

h)  Centering, shuttering as required for all concrete work. 

i)  Bending, binding, tying the grill & placing in position, including supply of all materials &labour 

etc. 

|)  To provide water and power required for construction testing and commissioning, 

k)  Testing of materials and works as per specification and direction 
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Annexure- I 
List of Plants &Equipment’s to be deployed on contract work 

  

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. No Type of Equipment’s No. of machines required 

1. Concrete Mixture 
1 No 

 

2. 
Concrete Vibrator Plate type 

 
1 No. 

3. 
Concrete Vibrator Needle type` 

 
1 No. 

4. Truck/ Tipper 
1 No 

 

5. Tractor 1 No 

6. Water Tanker 
1 No. 

 

7. Water Pump 1 No. 

8. 
Centering and Shuttering Plate 

 
1 Set 
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Schedule-A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of 

PanchayatSamiti Office, Parjang of the rank of Assistant Engineer & above and any officer of 

the rank of Assistant / Under Secretary and above of the P.R & D.W Department, Govt. of 

Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract 

will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to 

make good the loss or damage resulting from such cancellation.  

I//We also note that, non-submission of this certificate will render my / our tender liable 

for rejection. 

 

 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 
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SCHEDULE – B:- DELETED 
 

SCHEDULE – C 

 

CERTIFICATE OF TOOLS AND PLANTS 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

------------------------------------------------------------------------------------------------------------------ 
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SCHEUDLE – D:- DELETED 
 
 

 
SCHEDULE – E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING 
OF 

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 
 
1.  a) Is the tenderer currently involved     Yes / No 

in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

constituent partners been debarred/ 

expelled by any agency in India 

during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

constituent partners failed to 

perform on any contract work in 

India during the last 5 years. 

b) If yes, give details: 

 

 

 

 

 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

Signature of Tenderer 
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SCHEDULE – F 
 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent partners have 

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us 

for such works have been rescinded during the last five years prior to the date of this bid. 

3.  The undersigned hereby authorize (s) and request(s) any bank, person, firm or Corporation to furnish pertinent 

information as deemed necessary and as requested by the Department to verify this statement or regarding my 

(our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and agree to 

furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, the 

Government has right to reject the Bid. 

     (Signature of Tenderer) 
 
Title of Officer 
 
Name of Firm 
 
 Date 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE – G: - DELETED 
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SCHEDULE – H 

 
Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite   bids only) 

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building 

electrification works [Reference Clause 3.2 h] 

 

Signature of the Tenderer. 
      Date 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sanction of 
the works 

Value of Sub-contract 
Sub-contractor (Name & 

Address) 
Experience in similar work 

1  2  3  4  
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SCHEDULE – I 
 

SAMPLE FORMATS 
UNDER TAKING 

This is to certify that 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has 

prepared the design, specifications, and other documents for the Project nor has any person associated with 

been proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide 

consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in 

an Engineering Department of the Government of Orissa or other gazetted officer retired from Government 

service during last two years without prior permission of the Government of Orissa in writing on or before 

submission of this tender. I am aware that my contract is liable to be cancelled if either I or any of my 

employees is found any time to be such a person who had not obtained the permission of the Government of 

Orissa as aforesaid. 

Signature of the Tenderer. 
Date:- 

Note:  i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same may be cited 
in a separate letter. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 Sd/- 
CONTRACTOR                                                                                      BLOCK DEVELOPMENT OFFICER 

                                                                               PARJANG 
 

SCHEDULE – J 
 

RELATIONSHIP DECLARATION 
To, 

The Tender Inviting Officer, 
Subject: (Name of the Work) 
Reference: (Bid reference number) 

 
Sir, 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an 

Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as follows. 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under my 

firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the _________ 

Department. 

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer in the 

rank of an Assistant Engineer/Under Secretary in the _________ Department. I am awarethat any breach of this 

condition would render my firm liable for penal action for suppression of facts. 

    Yours Sincerely 
 

Signature of the Tenderer. 
Date:- 

      
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl no  Name of the my employee 
and his designation in the 
firm  

Presently working 
at  

Details of his relatives working in the Department  

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  

    



 
 
 Sd/- 
CONTRACTOR                                                                                      BLOCK DEVELOPMENT OFFICER 

                                                                               PARJANG 
 

 
Total No. of pages (Enclosed) other than DTCN…………………………………… 
 
 
 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less/equal to the estimated cost up to 
two decimal points. 
 
Special condition: - All materials, labour, machineries, and equipment’s required to complete the work in all respect shall 
be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
N.B:-. G.S.T, Income tax, Royalty, LabourCess, E.M.F, D.M.F, Additional charges, as applicable will be deducted from the 
bill of the contractor for all above work. The minimum grade of Cement shall be OPC Conforming I.S.269-1976, PSC 
conforming I.S 455-1976, PPC conforming IS-8112-1976,and TMT high strength steel FE-500 like SAIL or equivalent.                                       
 
Signature of the Contractor. 
 
 

 
 
 
 

 
 

Block Development Officer                                                             
Signature of the Tenderer                      
Bhubanwith date of submission offender 
Date:- 
 
Official use only 
 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
 
    (b)   Amount pledged/ un pledged:- 
 
5.  GSTIN 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:- 
 
Sold to -__________________ 
  __________________________ 
____________________________class contractor 
 
Vide M.R No____________dated________________ 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 



 
 
 Sd/- 
CONTRACTOR                                                                                      BLOCK DEVELOPMENT OFFICER 

                                                                               PARJANG 
 

 


